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SECTION 1 INTRODUCTION

1.01 Project Summary
The Washington State Department of Natural Resources, (DNR) solicits Statements of
Qualifications from firms interested in participating on a project described below:

Defined in the Harvesting Services Contract. The selected harvester will be expected to access, cut,
yard, load and haul logs from the Naneum Ridge FI Contract Harvest Timber Sale to specified
delivery points. The Purchaser’s of the log sorts will specify delivery points.

1.02 Purpose and Background

This Request for Statement of Qualifications seeks responses from qualified harvesters, logging
firms, operators of logging equipment or any firms, businesses or individuals who would be
interested in contract harvesting approximately 19,887 Tons of timber in 5 unit(s) for the
Department of Natural Resources in the Southeast Region. This includes a maximum pulp wood
volume of 6,064 tons. Actual pulp wood delivered volume will be at the discretion of the Contract
Administrator for the State.

1.03 Minimum Qualifications
Candidate Harvesters must be licensed to do business in the State of Washington. Candidate
Harvesters must have 5 years experience in mechanical harvesting. Candidate Harvesters must be
capable of performing the work and meet the requirements outlined in the attached Harvesting
Services Contract and Road Plan.

Candidate Harvesters must participate in a two-part process to bid on the work defined by the
Harvesting Contract (Attachment A) and Road Plan (Attachment B). First, a Statement of
Qualifications must be submitted. The Statement will be evaluated by the State using the criteria set
forth in Section 4 and a list of Eligible Bidders will be formed. Second, Eligible Bidders will be
requested to submit a bid for the Harvesting Services Contract. The State will award the contract to
the eligible bidder who submitted the lowest bid.

Proposals from Candidate Harvesters who do not meet these minimum qualifications shall be
rejected.

1.04 Contract Term

The period of performance of the Harvesting Service Contract resulting from this Request for
Statement of Qualifications (RFSOQ) and subsequent bidding process is tentatively scheduled for
October 6, 2006 to December 31, 2006. Any amendments extending the period of performance
shall be at DNR’s sole discretion.

1.05 Payment for Work
Payment will be calculated using:
" The Contracted Harvester’s bid rate per ton
" An additional haul rate of $2.63 per ton base rate plus $0.14 per ton per A mile
and $0.16 per ton per B\C mile to the Purchaser’s designated delivery point
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" Road work will be compensated at the rate per station for road construction,
reconstruction and road abandonment found in the Harvesting Services Contract
and Schedule B.

1.06 RFSOQ Definitions
Definitions of terms used in this Request for Statement of Qualifications.

Contractor / Harvester - Individual or company selected to harvest and haul logs for the State.
Harvester may also be required to perform roadwork as required in the Harvesting Services
Contract and Road Plan.

DNR - The State of Washington, Department of Natural Resources.

Eligible Bidder - Candidate Harvester who’s Statement of Qualifications has scored a pre-
determined minimum point total (as determined by the DNR). Only eligible bidders are
requested to submit a bid for the work outlined in the Harvesting Services Contract.

Harvesting Services Contract - the agreement between the State and a Harvester that defines
the work to be done by the Harvester. The Harvester and the State sign this contract after the
timber sale auction where the Purchaser’s of the log sorts has been determined.

Purchaser - Person or Company that has purchased logs to be delivered by the Harvester of a
Contract Harvesting Sale. A Contract Harvesting sale usually has numerous Purchasers.

Request for Statement of Qualifications (RFSOQ) - A formal procurement process. The
objective is to select the firms qualified to bid for the right to perform the work defined in
the RFSOQ.

Request for Statement of Qualifications Coordinator - DNR employee who oversees the
Harvester Selection Process and serves as the main point of contact between the DNR and
Candidate Harvesters. The Coordinator may delegate some of the duties, but is responsible
for ensuring the process is properly followed and documented.

Statement of Qualifications (SOQ) — Document to be filled out by Candidate Harvesters and
submitted to the DNR. Lists the Candidate Harvesters experience, qualifications,
background information and references. Used by an evaluation team to determine which
Candidate Harvesters are qualified to bid for the right to perform the harvesting project.
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SECTION 2 GENERAL INFORMATION FOR HARVESTERS

2.01 RFSOQ Coordinator

The RFSOQ Coordinator is the sole point of contact in the DNR for this eligible bidder selection
process. All communication between the Candidate Harvester and the DNR shall be with the
RFSOQ Coordinator.

RFSOQ Coordinator Rod Pfeifle
Address 713 Bowers Road
City, State, Zip Code Ellensburg, WA 98926
Phone Number 509-925-0929
Fax Number 509-925-8522
E-Mail Address Rod.pfeifle@wadnr.gov

2.02 Estimated Project Schedule
As defined in the Project Schedule (See Exhibit A)
The DNR reserves the right to revise this schedule.

2.03 Pre-SOQ Candidate Harvester Questions

Candidate Harvesters may mail, FAX, or E-mail questions about the RFSOQ to the RFSOQ
Coordinator. The RFSOQ Coordinator or his designated representative will accept questions until
4:30 pm on Thursday, September 14, 2006. Questions received after this date and time will not be
answered unless the RFSOQ Coordinator decides that it is in the DNR’s best interests to answer
them. A copy of the question(s) received, along with the DNR’s official answer(s), will be mailed or
faxed to each Candidate Harvester who received a copy of the RFSOQ. This copy will become an
addendum to the RFSOQ. The DNR shall be bound only by written answers to questions. Oral
responses given on the telephone will be considered unofficial.

2.04 Submitting Statement of Qualifications

Candidate Harvesters must submit four copies of their Statement of Qualifications. One copy must
have original signatures while three copies may have photocopied signatures. The SOQ, whether
mailed or hand delivered, must arrive at the DNR no later than 4:30 pm, local time, on Friday,
September 15, 2006.

The SOQ is to be sent to the RFSOQ Coordinator at the address listed in Item 2.01 above. The
envelope should be clearly marked “Attention RFSOQ Coordinator, Statement of Qualifications
Enclosed, Do Not Open Until 4:30 pm, Friday, September 15, 2006.”

Candidate Harvesters who mail SOQs should allow for normal mail delivery time to ensure timely
delivery of their SOQs to the RFSOQ Coordinator. Candidate Harvesters assume the risk for the
method of delivery they choose. The DNR assumes no responsibility for delays caused by a delivery
service. SOQs may be transmitted electronically but must also be followed up with a signed hard

copy.
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Late SOQs will not be accepted and will be automatically disqualified from further consideration.
All SOQs and any accompanying documentation become the property of the DNR and will not be
returned.

2.05 Proprietary Information/Public Disclosure. Materials submitted in response to this
RFSOQ become the property of the DNR.

All SOQs received shall remain confidential until the contract, if any, resulting from this RFSOQ is
signed by the Commissioner of Public Lands or designated representative and the apparent
successful Contractor. After signing, the proposals become public records as defined in RCW
42.17.250 to .340, Public Records.

The Candidate Harvester must clearly mark information in the proposal that the Candidate Harvester
desires to claim as proprietary and exempt from disclosure under the provisions of RCW 42.17.250
to .340. The page must be identified by printing the word ‘Proprietary’ on the lower right hand
corner of the page and the particular portion of the page that the Candidate Harvester claims as
proprietary must be clearly marked.

The DNR will consider a Candidate Harvester’s request for exemption from disclosure. DNR will
make a decision based on applicable laws. Marking the entire proposal exempt from disclosure will
not be honored. The Candidate Harvester must be reasonable in designating information as
confidential. If any information is marked as proprietary in the proposal, such information will not
be made available until the affected Candidate Harvester has been given an opportunity to seek a
court injunction against the requested disclosure.

DNR will charge for copying and shipping, as permitted by RCW 42.17.300. No fee shall be
charged for inspection of contract files. Twenty-four (24) hours notice to the RFSOQ Coordinator is
required. All requests for information should be directed to the Coordinator.

2.06 Statement of Qualifications Format

The SOQ shall include:
1) Letter of Submittal
2) Completed Statement of Qualifications (SOQ) Form
3) All attachments incorporated by reference

2.07 Letter of Submittal
The letter must include the following, in the order given:
1) An itemized list of all materials and enclosures that collectively form the SOQ.
2) A reference to all RFSOQ amendments received by the Candidate Harvester by
amendment issue date, or a statement that none were received
3) The Candidate Harvester may include any other topics or statements in the letter that
the Candidate Harvester feels are appropriate.
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4) The letter must be signed by an individual who has full authority to legally bind the
entity submitting the SOQ to the terms and conditions of a Harvesting Services
Contract; and

5) The letter must provide the Candidate Harvester’s FAX number, address, phone
number and e-mail address.

2.08 Revisions to the RFSOQ

The DNR reserves the right to revise the RFSOQ and/or to issue addenda to the RFSOQ. The
published questions and answers from the Pre-proposal meeting/questions shall be an addendum to
the RFSOQ.

The DNR also reserves the right to cancel or to reissue the RFSOQ in whole or in part, prior to
execution of a Harvesting Services contract. If DNR finds it necessary to revise any part of the
RFSOQ, addenda will be provided to all those who received the RFSOQ.

2.09 Most Favorable Terms

The State reserves the right to determine Eligible Bidders without further discussion of the
Statement submitted. Therefore, the Statement should be submitted initially on the most favorable
terms, which the Candidate Harvester can propose. There will be no best and final offer procedure.
The State does reserve the right to contact a Candidate Harvester for clarification of its Statement.

2.10 Costs to Propose

The DNR will not be liable for any costs that the Candidate Harvester incurs in preparing a SOQ
related to this RFSOQ or any other activities related to responding to this RFSOQ.

2.11 Statement of Qualifications Requirements

A Checklist of SOQ Requirements (Responsiveness) is attached as Exhibit F. The checklist is
designed to assist the Candidate Harvester in preparing a SOQ

SECTION 3 PROJECT SCOPE OF WORK

3.01 Project Scope of Work.
As defined in the Harvesting Services Contract, Road Plan and Timber Sale Map (See Exhibits B,
C and D).

SECTION 4 STATEMENT OF QUALIFICATIONS (SOQ)

4.01 Complete the Statement of Qualifications
Provide information requested on the attached Statement of Qualifications form (See Exhibit E).
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SECTION 5 SOQ EVALUATION AND ELIGIBLE BIDDER
DECLARATION

5.01 Evaluation Team.

DNR will designate an evaluation team to evaluate Statements of Qualifications. The evaluation
team will score the Statements of Qualifications that meet the minimum requirements stated in this
RFSOQ. Statements of Qualifications will be evaluated according to the requirements outlined in
this RFSOQ and any addenda, which are issued.

5.02 Administrative Requirements.

The RFSOQ Coordinator will review all Statements of Qualifications to determine compliance with
administrative requirements and instructions specified in the RFSOQ. Only Statements of
Qualifications meeting the minimum requirements will be forwarded to the evaluation team for
further review. (See Exhibit F for a Checklist of Proposal Requirements.)

5.03 Responsibleness.
When evaluating SOQs, the evaluation team will consider candidate Harvester’s responsibleness. A
Candidate Harvester is responsible if it:

. Has adequate financial resources to perform the contract, or the ability to obtain them;

. Is able to comply with the required delivery or performance schedule, taking into
consideration all existing commercial and governmental business commitments;

. Has a satisfactory performance record. A Candidate Harvester shall not be determined
responsible or non-responsible solely on the basis of a lack of relevant performance history,
unless the DNR determines special standards are appropriate. Any special standards will be
properly identified in this solicitation and will apply to all Candidate Harvesters. A
Candidate Harvester that is or recently has been seriously deficient in contract performance
shall be presumed to be non-responsible, unless the DNR determines that the circumstances
were properly beyond the Candidate Harvester’s control, or that the Candidate Harvester has
taken appropriate corrective action. Past failure to apply sufficient tenacity and perseverance
to perform acceptably is strong evidence of non-responsibility. Failure to meet the quality
requirements of the contract is a significant factor to consider in determining satisfactory
performance. The DNR shall consider the number of contracts involved and the extent of
deficient performance in each contract when making this determination.

5.04 Information Used for Evaluation.

Evaluators will use the information in the Candidate Harvester’s SOQ and information gathered
from Candidate Harvester’s references. No other information will be supplied to or used by the
evaluation team.
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5.05 Signatures

SOQs must be signed and dated by a person authorized to bind the Candidate Harvester to a
contractual arrangement, e.g., the President or Executive Director if a corporation, the managing
partner if a partnership, or the proprietor if a sole proprietorship.

5.06 Failure to Comply
If the Candidate Harvester fails to comply with any requirement of the RFSOQ, DNR will reject the
SOQ.

5.07 Rejecting Statements of Qualifications

The DNR reserves the right at its sole discretion to reject any and all SOQs received without penalty
and not to issue a contract from this RFSOQ. The DNR also reserves the right at its sole discretion
to waive minor administrative irregularities contained in any SOQ.

5.08 Notification to Ineligible Bidders.
Firms who’s SOQs have not been selected for further negotiation or award will be notified via FAX
or mail at the FAX number or address given in the SOQ.

5.09 Notification to Eligible Bidders.@
Firms who’s SOQs have been selected toord for a Harvesting Services Contract will be notified
via FAX or mail at the FAX number or address given in the SOQ.

Eligible bidders will be sent Contract Harvesting bid forms along with any additional materials
necessary for them to complete the bidding process.

5.10 Debriefing of Unsuccessful Candidate Harvesters.

Candidate Harvesters who submitted a SOQ that were designated as ineligible bidders will be given
the opportunity for a debriefing conference. Candidate Harvesters wishing a debriefing conference
must contact the RFSOQ Coordinator within three (3) business days after the Notification of
Candidate Harvester ineligibility letter is faxed to the Candidate Harvester. The debriefing must be
held within three (3) business days of the Candidate Harvester’s request.

Discussion will be limited to a critique of the requesting Candidate Harvester’s SOQ. Comparisons
between SOQs or evaluations of the other SOQs will not be allowed. Debriefing conferences may
be conducted in person or on the telephone and will be scheduled for a maximum of one hour.

5.11 Challenges to the Denial of Harvester Eligibility:

a. The department shall consider appeals by a potential bidder challenging eligibility to bid on a
harvesting contract. A potential bidder that believes they have been improperly denied eligibility to
bid on a harvesting contract may file a written appeal with the department. The appeal must state
facts about the appellant’s qualifications and arguments specific to the request for qualifications
solicitation process, the evaluation of a request for qualifications, or the selection process for the list
of eligible bidders.
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b. The DNR Region Manager, for the region in which the harvesting contract will be executed,
must receive the appeal in writing no later than 20 days prior to the harvesting contract auction from
which the appellant has been excluded from bidding.

The Region Manager shall issue a written decision within 10 days of receipt of the appeal and cite
reasons for approving or disapproving the appeal.

C. If the appellant is not satisfied with the decision of the Region Manager, the appellant may
further appeal to the department Lands Steward, within 5 business days from the issuance of the
Region Manager’s written decision. The Lands Steward shall consider all information provided and

issue a final decision in writing, citing reasons to approve or disapprove the appellant’s appeal, prior
to the date of the harvesting contract auction.

SECTION 6 RFSOQ EXHIBITS
Exhibit A Estimated Project Schedule
Exhibit B Draft Harvesting Services Contract
Exhibit C Road Plan
Exhibit D Timber Sale Map

Exhibit E Statement of Qualification (SOQ) Form

Exhibit F Checklist of SOQ Requirements
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Exhibit A

Estimated Project Schedule

The following dates represent project timeline estimates. This schedule is a guide and may
be adjusted to account for holidays and weekends and to accommodate staff schedules.

Advertise RFSOQ August 30, 2006
Issue RFSOQ Packets August 30, 2006
Deadline for completed SOQs’ 4:30 PM Friday, September 15, 2006

Evaluation of SOQs’

S | Announcement of Eligible bidders

g lssue Bid Forms Monday, September 18, 2006

g Eligible Bidder selection appeal

= period begins

5 Ellglble Bidder selection appeal Monday, September 25, 2006

= | period ends

S

CIG Deadline for bid submission 2:30 PM Friday, September 29, 2006

Bid Opening & Notification
Harvesting selection appeal period | 3:00 PM Friday, September 29, 2006
begins

Harvesting selection appeal period
ends. Pre-work conference and 8:00 AM Friday, October 6, 2006
contract work begins.

JA\FOREST-R\Contract Harvest\Forest Improvement\Naneum Ridge F I\Contract_Harvesting_Documents_2\Exhibit_A.doc



STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

HARVESTING SERVICES CONTRACT
AGREEMENT NO. 30-077327

SALE NAME: Naneum Ridge Forest Improvement Sorts

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY
CAPACITY, STATE, AND , CONTRACTOR,
AGREE AS FOLLOWS:

Section G: General Terms

G-001

Definitions: The following definitions apply throughout this contract.

Contract Administrator: Region Manager’s designee who is responsible for
assuring that the contractual obligations of the Purchaser and Contractor are
met.

Contractor: State-selected harvester who will perform all activities required by
the Harvesting Services Contract, including but not limited to timber harvesting,
road construction services, debris removal and piling, delivery of or delivering
logs for weighing and/or scaling, and hauling of forest products under the
direction of the State, as landowner, for the purpose of delivering logs to the
Purchasers of the timber sales Sorts.

Delivery: Occurs when logs meeting the sorting specifications arrive at the
Purchasers destination, as described in the contract.

Harvesting: A general term, referring to the Contractor’s various obligations
under the Harvesting Services Contract.

Harvesting Services Contract: Contract between the Contractor and the State,
which sets forth the procedures and obligations of the Contractor for completing
the harvesting of timber, and the delivery of various log sorts to the State’s
purchasers, and the payment obligations of the State, The Harvesting Services
Contract will include a Road Plan for any road construction or reconstruction,
where applicable.




Log Sale and Purchase Contract: Purchase Agreement between the State and
Purchaser(s) of particular log sorts from the timber sale.

Purchaser: The company or individual that has entered a Log Sale Contract
with the State for individual log sorts from the timber sale area. The Contractor
must deliver the designated log sorts to this company or individual. Contractor
will likely be delivering different log sorts to different purchasers under the
Harvesting Services Contract.

Road Construction Services: Includes building new and maintaining existing
forest roads and associated work that may be optional or required as described
in the Road Plan.

State: The Washington State Department of Natural Resources, landowner and
seller of logs from the timber sale area. The State is represented by the Region
Manager as designated on the contract signature page. Contractual obligations
to the State are enforced by the Region Manager or the designated Contract
Administrator.

G-015 Harvest Area and Location

The harvest area consists of approximately 362 acres located on part(s) of Section(s) 8,
16, Township 20 North, Range 20E, and Section 32, Township 21 North, Range 20
East, W.M., all in Kittitas and Chelan Counties as shown on the attached timber sale
map.

G-021 Inspection By Contractor

Contractor hereby warrants to the State that they have had an opportunity to fully
inspect the sale area and the forest products to be harvested. Contractor further
warrants to the State that they enter this contract based solely upon their own
judgment of the harvest and road work, and condition of the forest products, formed
after their own examination and inspection of both the timber sale area and the forest
products to be harvested. Contractor also warrants to the State that they enter this
contract without any reliance upon the volume estimates, acreage estimates,
appraisals, pre-bid documentation, or any other representations by the State.

G-022 Sorting Specifications

Contractor is responsible for sorting logs to the specifications listed below and
hauling to the appropriate designated locations. Contractor is responsible for
determining the highest value of each tree felled and the highest value destination of
each log manufactured. The State’s Contract Administrator will provide direction
and guidance to Contractor with respect to highest value.



All merchantable logs, except poles, produced and sold under this contract will be
manufactured by Contractor to suitable lengths for meeting the Purchaser’s sorts and
preferred log lengths for all sorts, with a minimum length of 12 feet, unless otherwise
directed by the contract administrator.

Contractor shall deliver log sorts to the Purchaser(s) location that meet the following

quoted specifications:

Agree. Sort | Sort Species | Scaling Preferred | Destination
Number | # Type Diameter Log
dib* Length
30-078584 | 6 Saw AF, WF, 7+ 16°8”,18’8”, | Stimson
ES 25,33’ & Lumber
37 Company,
Coeur d’
Alene, ID
30-078585 | 7 Saw LP 7+ 16°8”,18’8”, | Stimson
25",33° & Lumber
37 Company,
Coeur d’
Alene, ID
30-078586 | 8 Small AF, WF, 457+ 14’6, 16’6”, | Vaagen Bros.
Saw ES, DF, 18’6” & 21’ Lumber, Inc.,
WL, LP Colville, WA
30-078587 | 9 Pulp All Species | 2.5"+ 12°-40° Willis
Enterprises
Inc., Cle
Elum, WA
30-078588 | 10 Saw DF, WL 7+ 16°8”, 18’8, | Stimson
25’, 37 Lumber
Company,
Coeur d’
Alene, ID

“ES” means that east side scaling rules apply. Minimum trim is six inches per

scaling segment for east side scaling rules.
G-024 Manufacturing Standards

Contractor will manufacture and deliver saw logs with the following minimum
specifications:

a. Sweep will be limited to no more than 4 inches from the bole of the log as
measured using a tape stretched between the centers of each end of the log.
b. Limbs and knots shall be cut flush, with no more than 15 percent of a log

having limbs or knots over 2 inches in diameter extending more than 2
inches above the surface of the log.

C. East of the crest of the Cascade Mountains, ponderosa pine will not be
manufactured into merchantable saw logs if blue stain is present.



G-027 Log Delivery Schedule and Conditions

a. Contractor shall deliver logs to Purchaser’s designated delivery location per
G-022 clause. If a log delivery location is changed during this contract, the
Contract Administrator shall notify the Contractor. Once notified, the
Contractor shall deliver logs to the new location.

a. The Contractor may deliver logs to the Purchaser’s delivery location during
the Purchaser’s working hours, or at least between the hours of 8:00 a.m.
and 5:00 p.m., Monday through Friday, except, scheduled closures and legal
holidays for the contract term as described in clause G-032, unless
permission to do otherwise is agreed upon by the State.

b. The Contractor agrees to deliver said logs on conventional or self-loading
logging trucks, properly and legally loaded, bound, branded, and ticketed.
Logs in loads shall not be double-ended unless approved in writing by the
Contract Administrator. It is understood and agreed that the Purchaser
incurs no obligation to accept improperly or illegally loaded trucks in its
facility. Any truck so loaded may be directed to vacate the yard and shall
remain the responsibility of the Contractor to make the load conform to
legal requirements for hauling.

c. Ifareceiving Purchaser plans a scheduled closure, the Contract
Administrator shall notify the Contractor at least 24 hours before the
scheduled closure. Depending on the length of the scheduled closure or
delays in log delivery, the Contract Administrator will decide in the best
interest of the State on the disposition of the affected log sort(s) or any
alternate delivery schedule or location.

d. Contractor log delivery to a Purchaser location may be limited to no more
than ten (10) truck deliveries of any one sort per day, provided the Contract
Administrator notifies the Contractor at least 48 hours prior to the time this
truck delivery limit is established. A truck delivery is all the wood hauled
including sorts on super trucks, mule trains and pups brought to the delivery
point by a single truck. If for any reason a Purchaser refuses more than ten
(10) truck deliveries per day, Contractor shall notify the State’s Contract
Administrator.

G-032 Contract Term and Expiration Date
To ensure the timely completion of activities under this contract, the State shall determine

the starting date. All activities are to occur from the starting date of October 6, 2006 to
the “Expiration Date” of December 31, 2006.



All obligations of the Contractor for this contract shall be discharged not later than the
“Expiration Date”, unless the expiration date is adjusted as provided in this contract.
The Contractor shall not have any right to enter the sale area for harvesting purposes
after the expiration date.

G-033 Contract Curtailment of Operations

The Contractor shall provide the State with five days advance written notice to the
Contract Administrator of its intent to commence or cease any and all operations under
this contact. The commencement or cessation of operations must be approved by the
Contract Administrator. Failure to comply will be considered a breach.

G-041 Contract Term Adjustment

A Contract Term Adjustment may be considered and based on actual time lost through
unforeseeable causes beyond the control and without fault or negligence of the
Contractor, including, but not restricted to, acts of the State, closures by government
regulatory agencies, mill closures, fires, vandals, and unusually severe weather
conditions, provided that the Contractor shall, within seven (7) calendar days of the
initiation of such delay, notify the State, in writing, of the cause of delay, upon which
notification the State shall ascertain the facts and extent of the delay and notify the
Contractor in writing within a reasonable time of its decision regarding contract
adjustment.

G-052 Contract Term Extension — Payment

An extension of operating authority time may be granted at the discretion of the State
upon written request thirty (30) days prior to the termination date and upon the terms
and conditions as specified by the State. Contract extensions may not exceed thirty (30)
days unless otherwise agreed to by State and Contractor. Extension requests within the
last thirty (30) days of the contract may be considered if the extension would be in the
best interest of the State. The extension, if granted, will be contingent upon the
payment of an extension fee to the State, by the Contractor, in the amount of $100.00
per day of extension.

G-054 Contract Termination

The State may terminate this contract in whole or in part by giving fifteen (15) days
written notice to the Contractor when it is in the best interests of the State. If this
contract is so terminated, the State shall only be liable to make payments to the
Contractor for the sum of the estimated expenditures for road construction, felling,
bucking, yarding and decking products so processed but not removed from the sale area
due to termination action. Contractor may not seek any other damages from the State
for termination of this harvesting agreement.



G-061 Exclusion of Warranties

The following specific matters ARE NOT WARRANTED, and are EXCLUDED
from this transaction:

a.

The CONDITION of the site or forest products. Any descriptions of the
site or forest products in the notice of sale, other pre-contractual documents,
or the Harvesting Services Contract are provided solely for administrative
and identification purposes.

The ACREAGE contained within any sale area. Any acreage descriptions
appearing in the notice of sale, other pre-contractual documents, or the
Harvesting Services Contract are estimates only, provided solely for
administrative and identification purposes.

The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products
to be harvested. The descriptions of the forest products to be harvested are
estimates only, made solely for administrative and identification purposes.

The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS,
PRE-SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND
ALL OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE
STATE. These documents have been prepared for informational purposes,
but the information contained therein is not warranted. Contractors must
make their own assessments of the site.

THAT THE SALE AREA IS FREE FROM THREATENED OR
ENDANGERED SPECIES or their habitat. The State is not responsible for
any interference with forestry operations that result from the presence of any
threatened or endangered species, or the presence of their habitat, within the
sale area.

THAT THE FORESTRY OPERATIONS to be performed under this
contract WILL BE FREE FROM REGULATORY ACTIONS by
governmental agencies. The State is not responsible for actions to enforce
regulatory laws, such as the Washington Forest Practices Act (chapter 76.09
RCW), taken by the Department of Natural Resources or any other agency
that may affect the operability of this timber sale.

Items contained in any other documents prepared for or by the State.



G-062 HCP-Clause language

The Department has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish
and Wildlife Service and the National Marine Fisheries Service (the Services) to
address state trust land management issues relating to compliance with the Federal
Endangered Species Act. The activities to be carried out under this contract are located
within the Department’s HCP area and are subject to the terms and conditions of the
HCP and the Services’ Incidental Take Permit PRT- 812521 and ITP 1168 (collectively
referred to as ITP), or as amended hereafter by the Services. The ITP authorizes the
incidental take of certain federally listed threatened and endangered species, as
specified in the ITP conditions. All HCP materials, including the ITP, are available for
review at the Department’s Region Offices and the administrative headquarters in
Olympia, Washington.

By signing this contract, Contractor agrees to comply with the terms and conditions of
the ITP and the HCP, which shall become terms of this contract. The Department
agrees to authorize the lawful activities of the Contractor carried out pursuant to this
contract, PROVIDED the Contractor remains in compliance with the terms and
conditions of both the HCP and ITP. The requirements set forth in this contract are
intended to comply with the terms and conditions of the HCP and ITP. Accordingly,
non-compliance with the terms and conditions of the HCP and ITP will render the
authorization provided in this paragraph void, be deemed a breach of the contract and
may subject the Contractor to liability for violation of the Endangered Species Act.

Any modifications to the contract shall be proposed in writing by the Contractor, shall
continue to meet the terms and conditions of the HCP and ITP, and shall require the
prior written approval of the Region Manager before taking effect.

G-063 Incidental Take Permit

a.  Contractor shall immediately notify the Contract Administrator of new
locations of permit species covered by the Incidental Take Permits (ITPs)
that are discovered within the area covered by the State's Habitat
Conservation Plan (HCP), including, but not limited to: locations of
occupied murrelet habitat; spotted owl nest sites; wolves; grizzly bears;
nests, communal roosts, or feeding concentrations of bald eagles; peregrine
falcon nests; Columbian white-tailed deer; Aleutian Canada geese; Oregon
silverspot butterflies; and additional stream reaches found to contain bull
trout. Contractor is required to notify the Contract Administrator upon
discovery of any fish species found in streams or bodies of water classified
as non-fish bearing. In all circumstances, notification must occur within a
24 hour time period.



b.  Upon locating any live, dead, injured, or sick specimens of any permit
species covered by the ITPs, Contractor shall immediately notify the
Contract Administrator. Contractor shall notify the Contract Administrator,
if there is any doubt as to the identification of a discovered permit species.
Contractor may be required to take certain actions to help the Contract
Administrator safeguard the well being of any live, injured or sick
specimens of any permit species discovered, until the Contract
Administrator can determine the proper disposition of such specimens. The
Contract Administrator will explain any such requirements to Contractor
during the Pre-Work Conference. In all circumstances, notification must
occur within a 24 hour time period.

c.  Contractor shall refer to a specific ITP number, PRT-812521 or ITP 1168
(copies which are located in the region office) in all correspondence and
reports concerning permit activities.

d. Provisions and requirements of the ITPs shall be clearly presented and
explained to Contractor by Contract Administrator during the Pre-Work
Conference as per contract clause G-330. All applicable provisions of the
ITPs and this schedule must be presented and clearly explained by
Contractor to all authorized officers, employees, contractors, or agents of
Purchaser conducting authorized activities in the timber sale area. Any
guestions Contractor may have about the ITPs should be directed to the
Contract Administrator.

G-067 Governmental Regulatory Actions
a.  Regulatory Risk

Except as provided in this clause, Contractor assumes all risks associated with
governmental regulatory actions, including actions taken pursuant to the Forest
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544
and any Habitat Conservation Plan between the Department of Natural Resources
and the U.S. Fish and Wildlife Service or any other agency now in place and as may
be amended, or hereafter created, that may affect the operability of the timber sale.

b. Increased Costs

Contractor shall be responsible for any increased operational costs arising from any
applicable foreign or domestic governmental regulation or order that does not cause
contract performance to become commercially impracticable or that does not
substantially frustrate the purpose of the contract. If impracticability or frustration
results from Contractor’s failure to comply with this contract or from Contractor’s
acts or omissions, Contractor shall remain responsible for fulfilling contract
obligations notwithstanding the impracticability or frustration.



G-068 Operational Permits

Contractor is responsible for obtaining any permits not already obtained by the State
that relate to Contractor’s operation. Forest Practice Application and Hydraulic Project
Approval permits obtained by the State shall be transferred to Contractor. Contractor is
responsible for all permits, amendments and renewals.

G-070 Limitation on Damage

In the event of a breach of any provision of this contract by the State, the exclusive
remedy available to the Contractor will be limited to a return of the Performance
Security, and payment for improvements and other services rendered by the Contractor,
which were required by the Harvesting Services Contract. The State shall not be liable
for any damages, whether direct, incidental, or consequential.

G-092 Harvest Area Boundary Adjustment

The State may make adjustments in the harvest area boundaries, or may mark timber
outside such boundaries. The cumulative changes to the sale area during the term of the
contract shall not exceed more than five (5) percent of the original sale area. Such
adjustments or marking will be accomplished by the Contract Administrator. The
Contractor must remove and deliver all material so designated, prior to the expiration
date of the contract. All contract services within such boundary adjustments or so
marked shall be paid for at contract rates.

G-111 Title

All rights, title, and interest in and to any timber shall belong to the State until
delivered, at which time the appropriate Purchaser assumes title.

G-120 Responsibility for Work

All work, equipment, personnel, and materials necessary to perform the Harvesting
Services Contract shall be the responsibility of Contractor.

G-121 Exceptions

Exceptions to Contractor's responsibility in clause G-120 shall be limited exclusively
to the circumstances described in this clause. These exceptions shall not apply where
damages occur due to Contractor's failure to take reasonable precautions or to
exercise sound forest engineering and construction practices.



The State shall bear the cost to repair any existing roadway or section of required road
completed to the point that an authorization to haul has been issued where such damage
was not caused by Contractor, its employees, agents, or invitees, including independent
contractors. Contractor shall accomplish repairs promptly as required by the State at the
rates set forth in the equipment rate schedule on file at the Region office or Engineering
Division in Olympia. The State may elect to accomplish repairs by means of State
provided resources.

Nothing contained in clauses G-120 (Responsibility for Work) and G-130
(Exceptions) shall be construed as relieving Contractor of responsibility for, or
damage resulting from, Contractor's operations or negligence, nor shall Contractor be
relieved from full responsibility for making good any defective work or materials.

G-123 Operating Authority

The State has arranged for the Contractor to have full and free license and authority to
enter upon said lands with his agents and employees and do all things necessary, within
the limitations herein set forth, in harvesting said timber as described in this contract.

G-124 Contractor Not an Employee of State

Contractor and his or her employees or agents performing under this contract are not
employees of the Purchaser(s) or State. The Contractor will not hold itself out as nor
claim to be an officer or employee of the Purchaser(s) or State by reason hereof, nor
will the Contractor make any claim or right, privilege or benefits which would accrue to
an employee under chapter 41.06 RCW or Chapter 28B.16 RCW.

G-125 State Expectations Regarding Contractor Disputes With Subcontractors or
Material Providers

Should Contractor require subcontractors or material providers in order to complete
their obligations, and should Contractor and its subcontractors or materials providers
develop disputes regarding their completion of obligations under this contract,
Contractor shall resolve any such disputes in a timely and efficient manner that does
not involve or adversely affect either the State or its Purchasers.



G-141  Indemnity

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold
harmless State, agencies of State and all officials, agents and employees of State,
from and against all claims arising out of or resulting from the performance of the
contract. "Claim™ as used in this contract means any financial loss, claim, suit,
action, damage, or expense, including but not limited to attorneys' fees, attributable
for bodily injury, sickness, disease or death, or injury to or destruction of tangible
property including loss of use resulting therefrom. Contractors' obligations to
indemnify, defend, and hold harmless includes any claim by Contractors' agents,
employees, representatives, or any subcontractor or its employees. Contractor
expressly agrees to indemnify, defend, and hold harmless State for any claim arising
out of or incident to Contractors' or any subcontractors' performance or failure to
perform the contract. Contractors' obligation to indemnify, defend, and hold harmless
State shall not be eliminated or reduced by any actual or alleged concurrent
negligence of State or its agents, agencies, employees and officials. Contractor
waives its immunity under Title 51 RCW to the extent it is required to indemnify,
defend and hold harmless State and its agencies, officials, agents or employees.

In addition to any other remedy authorized by law, the State may retain as much of the
performance security, or any money or credits due Contractor necessary to assure
indemnification.

G-150 Insurance

Contractor shall, at its cost and expense, buy and maintain insurance of the types and
amounts listed below. Failure to buy and maintain the required insurance may result in
a breach and/or termination of the contract at State's option. State may also suspend
Contractor operations until required insurance has been secured.

Companies admitted to do business within the State of Washington and have a rating of
A-, Class VII or better in the most recently published edition of Best’s Reports should
issue all insurance and surety bonds. Any exception shall be reviewed and approved by
the department'’s risk manager before the insurance coverage is accepted. If an insurer
is not admitted, all insurance policies and procedures for issuing the insurance policies
must comply with Chapter 48.15 RCW and 284-15 WAC.

The State of Washington, Department of Natural Resources Southeast Region office
shall be provided written notice before cancellation or non-renewal of any insurance
referred to therein, in accord with the following specifications:

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the
Insurance Commissioner): The insurer shall give the State 45 days advance
notice of cancellation or non-renewal. If cancellation is due to non-payment
of premium, the State shall be given 10 days advance notice of cancellation.



2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be
given 20 days advance notice of cancellation. If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of
cancellation.

Before starting work, Contractor shall furnish State with a certificate(s) of insurance,
executed by a duly authorized representative of each insurer, showing compliance with
the insurance requirements specified in the contract. The Contractor shall obtain
insurance coverage prior to operations commencing and continually maintain it in full
force until all contract obligations have been satisfied or an operating release has been
signed by the State.

Contractor shall include all subcontractors as insured under all required insurance
policies, or shall furnish separate certificates of insurance and endorsements for each
subcontractor. Subcontractor(s) must comply fully with all insurance requirements
stated herein. Failure of subcontractor(s) to comply with insurance requirements does
not limit Contractor’s liability or responsibility.

The State of Washington, Department of Natural Resources, its elected and appointed
officials, agents and employees shall be named as an additional insured on all general
liability, excess, umbrella, and property insurance policies.

All insurance provided in compliance with this contract shall be primary as to any other
insurance or self-insurance programs afforded to or maintained by State. Contractor
waives all rights against State for recovery of damages to the extent these damages are
covered by general liability or umbrella insurance maintained pursuant to this contract.

If Contractor is self-insured, evidence of its status as a self-insured entity shall be
provided to State. If requested by State, Contractor must describe its financial
condition and the self-insured funding mechanism.

By requiring insurance herein, State does not represent that coverage and limits will be
adequate to protect Contractor and such coverage and limits shall not limit Contractor 's
liability under the indemnities and reimbursements granted to State in this contract.

The limits of insurance, which may be increased as deemed necessary by State, shall
not be less than as follows:

Commercial General Liability (CGL) Insurance. Contractor shall maintain general
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a
limit of not less than $1,000,000.00 per each occurrence. If such CGL insurance
contains aggregate limits, the General Aggregate limit shall be at least twice the "each
occurrence"” limit. CGL insurance shall have products-completed operations aggregate
limit of at least two times the "each occurrence” limit.



CGL insurance shall be written on Insurance Services Office (ISO) occurrence form
CG 00 01 (or a substitute form providing equivalent coverage). All insurance shall
cover liability arising out of premises, operations, independent contractors, products
completed operations, personal injury and advertising injury, and liability assumed
under an insured contract (including the tort liability of another party assumed in a
business contract), and contain separation of insured (cross liability) condition.

Employer's Liability "Stop Gap™ Insurance. Contractor shall buy employers liability
insurance, and, if necessary, commercial umbrella liability insurance with limits not
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00
each employee for bodily injury by disease.

Workers' Compensation Coverage. Contractor shall comply with all State of
Washington workers' compensation statutes and regulations. Workers' compensation
coverage shall be provided for all employees of Contractor and employees of any
subcontractor or sub-subcontractor. Coverage shall include bodily injury (including
death) by accident or disease, which exists out of or in connection with the performance
of this contract. Except as prohibited by law, Contractor waives all rights of
subrogation against State for recovery of damages to the extent they are covered by
workers' compensation, employer's liability, commercial general liability, or
commercial umbrella liability insurance.

If Contractor, contractor, subcontractor or sub-subcontractor fails to comply with all
State of Washington workers' compensation statutes and regulations and State incurs
fines or is required by law to provide benefits to or obtain coverage for such employees,
Contractor shall indemnify State. Indemnity shall include all fines, payment of benefits
to Contractor or contractor(s) or subcontractor employees, or their heirs or legal
representatives, and the cost of effecting coverage on behalf of such employees.

Business Auto Policy (BAP). Contractor shall maintain business auto liability and, if
necessary, commercial umbrella liability insurance with a limit not less than
$1,000,000.00 per accident. Such insurance shall cover liability arising out of "Any
Auto”. Business auto coverage shall be written on 1SO form CA 00 01, or substitute
liability form providing equivalent coverage. If necessary the policy shall be endorsed
to provide contractual liability coverage and cover a "covered pollution cost or
expense™ as provided in the 1990 or later editions of CA 00 01. Contractor waives all
rights against State for the recovery of damages to the extent they are covered by
business auto liability or commercial umbrella liability insurance



G-161 Agents

The State's rights and duties will be exercised by the Region Manager. The Region
Manager will notify Contractor in writing who is responsible for administering the
contract. The Region Manager has sole authority to waive, modify, or amend the terms
of this contract in the manner prescribed in clause G-180. No agent, employee, or
representative of the State has any authority to bind the State to any affirmation,
representation, or warranty concerning the forest products harvested beyond the terms
of this contract.

Contractor is required to have a person on site during all operations who is authorized
to receive instructions and notices from the State. Contractor shall inform the State in
writing who is authorized to receive instructions and notices from the State, and any
limits to this person's authority.

G-170 Assignment and Delegation

Contractor shall assign no rights or interest in this contract without prior written
permission of the State. Any attempted assignment shall be void and ineffective for
all purposes unless made in conformity with this paragraph. Contractor may perform
any duty through a delegate, but Contractor is not thereby relieved of any duty to
perform or any liability. Any assignee or delegate shall be bound by the terms of the
contract in the same manner as Contractor.

G-180 Modifications

Waivers, modifications, or amendments of the terms of this contract must be in writing
signed by Contractor and the State to become effective.

G-181 Contract Modification for Protection of Resources and Improvements

The Harvesting Services contract may be unilaterally terminated or modified by the
State upon determination that the Contractor’s operations would cause serious damage
to resources or improvements, or would be significantly inconsistent with State land
management plans

In the event of contract modification under this section and through no fault of
Contractor operations, the Contractor shall be reimbursed for any additional operations
required, provided that any work or extra protection shall be subject to prior approval of
the State.

G-190 Contract Complete
This contract is the final expression of the Parties’ agreement. There are no

understandings, agreements, or representations, expressed or implied, which are not
specified in this contract.



G-201 Notices

Notices required to be given by the State under the following clauses shall be in
writing and shall be delivered to the Contractor’s authorized agent or sent by certified
mail to the Contractor’s post office address, so that their receipt may be acknowledged
by Contractor.

G-032 Commencement Date

G-092 Harvest Area Boundary Adjustment

G-181 Contract Modification for Protection of Resources and
Improvements

G-211 Violation of Contract

G-221 State Suspends Operation

D-015 Delivered Mis-sorted Logs and Penalties

D-016 Damages for Delivered Mis-manufactured Logs

All other notices required to be given under this contract shall be in writing and
delivered to the authorized agent or mailed to the party’s post office address. Contractor
agrees to notify the State of any change of address.

G-205 Prevention of Damage and Consequences of Contractor-Caused Damage

The Contractor agrees to exercise due care and caution at all times to avoid damage to
all special resources including environmentally sensitive areas, research, demonstration,
and cultural objects or areas. Additionally, the Contractor agrees to protect all
improvements on State property affected by the work of this contract including, but not
limited to, roads, culverts, bridges, ditches, fences, utility lines, and buildings.

If damages occur due to the Contractor’s operations, the Contractor shall be responsible
for damage or restoration costs, or other compensation measures as described in this
contract. State may deduct damage or restoration costs from payments to the Contractor.
This clause shall not relieve the Contractor from other applicable civil or criminal
remedies provided by law.



G-211 Violation of Contract

a. If Contractor violates any provision of this contract, the Contract
Administrator, by written notice, may suspend those operations in violation.
If the violation is capable of being remedied, the Contractor has fifteen (15)
days after receipt of suspension notice to remedy the violation. If the
violation cannot be remedied or Contractor fails to remedy the violation
within fifteen (15) days after receipt of a suspension notice, the State may
terminate the rights of the Contractor and collect liquidated damages under
this contract associated with the breach. In the event of such a contract
termination, the State may demand all or part of the Contractor’s surety in
order to satisfy the State’s damages.

b. The State has the right to remedy a breach if Contractor is unable, as
determined by the State, to remedy the breach, or if the Contractor has not
remedied the breach within 15 days of a suspension notice. Any expense
incurred by the State in remedying Contractor’s breach may be charged to
Contractor, or State may deduct such expenses from payments to the
Contractor.

c. If the contract expires without the Contractor having performed all their
duties under this contract, Contractor’s rights and obligations to harvest,
deliver forest products, and perform any additional contract-related
requirements are terminated. Thus, Contractor cannot remedy any breach
once this contract expires. This provision shall not relieve Contractor of any
financial obligations and unresolved contractual agreements, including
payment to sub-contractors for work performed under this contract.

G-221  State Suspends Operations

The Contract Administrator may suspend any operation of Contractor under this
contract when the State is suffering, or there is reasonable expectation the State will
suffer environmental, monetary or other damage if the operation is allowed to continue.

Contractor shall be in breach of this contract if the operation continues after the
suspension notice or if the operation resumes prior to approval and notice from the
Contract Administrator.

Contractor may request a modification of suspension within seven (7) calendar days of
the start of suspension through the dispute resolution process. If this process results in a
finding that the suspension exceeded the time reasonably necessary to stop or prevent
damage to the State, Contractor may request a contract term adjustment based on the
number of excess days of suspension.



G-230 Trespass and Unauthorized Activity

Any cutting, removal, or damage of forest products by Contractor, its employees,
agents, or invitees, including independent contractors, in a manner inconsistent with
the terms of this contract or State law, is unauthorized. Such activity may subject
Contractor to liability for triple the value of said forest products under RCW
79.02.320 or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or
other applicable statutes.

G-250 Compliance with All Laws

Contractor shall comply with all applicable statutes, regulations and laws, including,
but not limited to, all Department of Labor and Industry laws, and Contractor shall
submit documentation from Washington State Departments of Labor and Industries and
Revenue that all obligations concerning worker compensation and safety will be met.

G-241 Dispute Resolution

The following procedures apply in the event of a dispute regarding interpretation or
administration of this contract and the parties agree that these procedures must be
followed before a lawsuit can be initiated.

In the event of a dispute, Contractor must make a written request to the
Region Manager for resolution prior to seeking other relief.

The Region Manager will issue a written decision on Contractor’s request
within five business days.

Within five business days of receipt of the Region Manager's decision, the
contractor may make a written request for resolution to the State Lands
Steward of the Department of Natural Resources.

Unless otherwise agreed, the State Lands Steward will hold a conference
within 15 calendar days of the receipt of Contractor’s request for review of
the Region Manager's written decision. Contractor and the Region Manager
will have an opportunity to present their positions. The State Lands Steward
will issue a decision within a reasonable time of being presented with both
Parties' positions.

G-260 Venue

The laws of the State of Washington shall govern this contract. In the event of a
lawsuit involving this contract, venue shall be proper only in Thurston County
Superior Court.



G-270 Equipment Left on State Land

All equipment owned or in the possession of Contractor, its employees, agents, or
invitees, including independent contractors, shall be removed from the sale area and
other State land by the termination date of this contract. Equipment remaining
unclaimed on State land 30 days after the expiration of the contract period is subject to
disposition as provided by law. Contractor shall pay to the State all costs of moving,
storing, and disposing of such equipment. The State shall not be responsible for any
damages to or loss of the equipment or damage caused by the moving, storing or
disposal of the equipment.

G-280 Operating Release

An operating release is a written document, signed by the State and the Contractor,
indicating that the Contractor has been relieved of certain rights or responsibilities with
regard to the entire or a portion of the timber sales contract. Contractor and State may
agree to an operating release for this sale, or portion of this sale, prior to the contract
expiration, when all contract requirements pertaining to the release area have been
satisfactorily completed. Upon issuance of a release, Contractor’s right to cut and
remove forest products on the released area will terminate.

G-310 Road Use

The Contractor is authorized to use the following State roads, and roads for which the
State has acquired easements and road use permits: C-2000, C-2009, N-1800, N-2708,
N-2709, N-2760, N-2700, N-2791, N-2792, N-3000, S-1000, S-1300, S-1400, S-1408,
S-1409, S-1420, S-1426, S-1427, S-1428, S-1440, S-1442, S-1443, S-1444, S-1460,
and S-1470. The State may authorize in writing the use of other roads subject to fees,
restrictions, and prior rights.

G-330 Pre-work Conference

Contractor shall arrange with the Contract Administrator to review this contract and
to examine the sale area before beginning any operations. A plan of operations shall
be developed and agreed upon by the Contract Administrator and Contractor before
beginning any operations. To the extent that the plan of operations is inconsistent
with the contract, the terms of the contract shall prevail. State's acceptance and
approval of Contractor’s plan of operations shall not be construed as any statement or
warranty that the plan of operations is adequate for Contractor's purposes or complies
with applicable laws.



G-340 Surveys and Markers Preservation

Any legal land subdivision survey corners and witness objects are to be preserved. If
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own expense,
re-establish them through a licensed land surveyor in accordance with U.S. General
Land Office standards. Corners and/or witness objects that must be disturbed or
destroyed in the process of road construction or logging shall be adequately referenced
and/or replaced in accordance with RCW 58.24.040(8). Such references must be
approved by the Contract Administrator prior to removal of said corners and/or witness
objects.

G-370 Blocking Roads
Contractor shall not block the C-2000, N-1800, N-2700, N-3000, S-1420, S-1426, S-
1440, and S-1442 Road(s), unless authority is granted in writing by the Contract
Administrator.
G-381 Road Easement and Road Use Permit Requirements
The State grants Contractor the right to operate under the following rights of way:
Easement between Peshastin Forest Products and the State, dated January 24, 1968
Easement between Boise Cascade Corp and the State, dated May 20, 1969.
G-400 Memorandum of Understanding Requirements
Contractor agrees to comply with the attached terms and conditions of the
Memorandum of Understanding entered into between the State and Washington State
Department of Fish and Wildlife.
G-430 Open Fires
The Contractor its employees or its subcontractors shall not set or allow to be set any
open fire at any time of the year without first obtaining permission in writing from the
Contract Administrator.
G-450 Encumbrances
This contract and Harvester's activities are subject to the following:
Subject to easement for a Right of Way Existing Road, heretofore granted under
Application No. 50-033310,

for an indefinite term.

Subject to Department of Natural Resources Surface Water Rights No. 78-003014,
granted 03/08/1973, for an indefinite term.



Subject to the rights of the holder of Communication Site Lease No. 52-068697, expiring
on 10/31/2009.

Subject to the rights of the holder of Communication Site Lease No. 52-071314, expiring
on 06/30/2006.

Subject to the rights of the holder of Communication Site Lease No. 52-A68936, expiring
on 09/30/2010.

Subject to the rights of the holder of Communication Site Lease No. 52-A68924, expiring
on 06/30/2011.

Subject to the rights of the holder of Communication Site Lease No. 52-072818, expiring
on 08/31/2010.

Subject to the rights of the holder of Communication Site Lease No. 52-073119, expiring
on 12/31/2010.

Subject to the rights of the holder of Grazing Lease No. 10-071952, expiring on
07/31/2010.

Subject to the rights of the holder of Communication Site Lease No. 52-A71539, expiring
on 10/31/2006.

Subject to easement for a Right of Way Overhead Power, heretofore granted under
Application No. 50-011608, for an indefinite term.

Subject to easement for a Right of Way Overhead Transmission Line, heretofore granted
under Application No. 50-027243, for an indefinite term.

Subject to easements for Rights of Way Overhead Transmission Line, heretofore granted
under Application No. 50-031005, for an indefinite term.

Subject to easement for a Right of Way Overhead Transmission Line, heretofore granted
under Application No. 50-032439, for an indefinite term.

Subject to Department of Natural Resources Surface Water Rights No. 78-003015,
granted 03/08/1973, for an indefinite term.

Subject to Department of Natural Resources Surface Water Rights No. 78-003016,
granted 03/08/1973, for an indefinite term.

Subject to easement for a Right of Way Overhead Power Line, heretofore granted under
Application No. 50-011609, for an indefinite term.



Subject to Department of Natural Resources Surface Water Rights No. 78-003017,
granted 03/18/1973, for an indefinite term.

Subject to Department of Natural Resources Surface Water Rights No. 78-003018,
granted 03/18/1973, for an indefinite term.

Subject to Department of Natural Resources Surface Water Rights No. 78-003385,
granted 03/26/1973, for an indefinite term.

Subject to easement for a Right of Way Water Pipe, heretofore granted under Application
No. 50-042997, for an indefinite term.

Section P: Payments and Securities
P-026  Payment For Harvesting and Hauling Services

The State shall pay Contractor for harvesting and hauling services at the
following rates:

Payment for Harvesting Stump to Truck: $ / ton for all sorts.

Payment for Slashing of Non-Merchandized Material: The State may designate
one or more harvest units as ‘Slashing Units’. Prior to commencing harvest
operations within a unit, the State must notify Contractor in writing of the unit’s
slashing designation. Removal of utility wood from a designated slashing unit
is not authorized.

The State shall pay Contractor a fee for each unit designated for slashing.
Slashing fees are due after the Contract Administrator has inspected and
approved required slashing work.

Payment Rates for Hauling: Haul rates will be determined using the following
formula:

Payment = Base Rate + Mileage Rate

Base Rate = $2.63 per ton
Mileage Rate = ($0.16 per ton per C mile) + ($0.14 per ton per A mile)

Travel distances and road classification miles to each log sort destination will be
determined by the State and represents the one-way travel distance from the sale area to
the purchaser’s delivery point.

Prior approval by the State is required for payment of any additional transportation
charges, including round trip tolls, incurred by Contractor.



The state shall approve all haul routes and determine travel distances prior to contractor
delivery of logs to specified destinations.

The Contractor is responsible for billing the State for harvesting and hauling services
performed using load data collected by State approved third party scaling organizations
and reported by the State designated Log and Load Reporting Service. The billing
statement shall include itemized accounts and summaries of harvesting tonnage and
hauling mileage charges in a format approved by the State.

The billing schedule shall be the 1 and the 15" of each month with payment due by State
within fourteen (14) days. Reporting periods end on the 14™ and the end of each month.

No certificate given or payment made shall be evidence of the satisfactory performance
of the Contract, either wholly or in part, against the claim of the State to the contrary, and
no payment shall be construed to be an acceptance of any defective work, which may
before or afterwards appear.

P-027 Payment For Road Construction

The state shall pay Contractor for roadwork completed according to the rates found in
Schedule B. Rates for new construction and reconstruction include cost of installation of
culverts, drain dips, water bars or other improvements. Payment for final maintenance
and road closure will be made as per the rates found in Schedule B after final inspection
of the unit(s) by the contract administrator for the DNR.

Upon completion of road construction or reconstruction, the Contractor shall submit a
written request to the Contract Administrator identifying the road(s) completed for
inspection. Once the Contract Administrator has approved the work in writing, the
Contractor is responsible for billing the State for road construction and reconstruction.
The billing statement shall include an itemized account of the road(s) for which
payment is authorized. The Contractor Administrator will verify that work described
on the billing statement is complete prior to State making payment to Contractor. The
same procedure will be used for final maintenance and closure billings. The billing
schedule shall be the 1% and the 15" of each month with payment due by State within
fourteen (14) days. Reporting periods end on the 14" and the end of each month.

No certificate given or payment made shall be evidence of the satisfactory performance
of the Contract, either wholly or in part, against the claim of the State to the contrary,
and no payment shall be construed to be an acceptance of any defective work, which
may before or afterwards appear.



P-029 Payment For Additional Road Maintenance Work

During the course of operations, the State may identify and require additional road
maintenance work to be completed by the Contractor. The amount of Payment for this
additional road maintenance work deemed necessary by the State will be calculated and
paid for using the equipment rates in the attached 'Additional Road Maintenance Payment
Rates'.

Upon completion of any additional road maintenance work, the Contractor shall submit a
report identifying the road(s), and the number of stations which have been completed to
the Contract Administrator. Once the Contract Administrator has approved the additional
road maintenance work in writing, the Contractor is responsible for billing the State for
additional road maintenance services performed. The billing statement shall include an
itemized account of the road(s), the number of stations and which stations have been
completed. The Contractor Administrator will verify that road maintenance described on
the billing statement is complete prior to State making payment to Contractor. The
billing schedule shall be the 1% and the 15" of each month with payment due by State
within fourteen (14) days. Reporting periods end on the 14™ and the end of each month.

No certificate given or payment made shall be evidence of the satisfactory performance
of the Contract, either wholly or in part, against the claim of the State to the contrary, and
no payment shall be construed to be an acceptance of any defective work, which may
before or afterwards appear.

P-091 Performance Security

As a guarantee of the performance of the provisions of this contract, including all
damages accrued to the State by reasons of the operations under this contract and
Contractor’s failure to perform, the Contractor agrees to deliver herewith one or more
State approved performance securities (cash, savings account assignment, certificate of
deposit assignment, irrevocable standby letter of credit, or a Miller Act bond) for
$100,000.00; however, at least 50% must be in a form other than a bond, unless
otherwise agreed to by the State. The performance security held by the State shall
guarantee the performance of all obligations of the Contractor under the Harvesting
Services Contract. In addition, said security may be used by the State to satisfy any
claims or liens made by Contractor’s subcontractors, material providers, or other
individuals against the State or its Purchasers, which arise from this Harvesting
Services Contract.

If at any time the State decides that this security has become unsatisfactory, the
Contractor agrees to suspend operations and, within fifteen (15) days of notification, to
replace the security with one acceptable to the State. The State may also require
increases to the existing performance security at any time.



P-100 Performance Security Reduction

The State may reduce the performance security if it determines that adequate security
exists for any remaining obligations of Contractor. Prior to any reduction of the
performance security amount, the Contractor shall make a written reduction request that
explains why the Contractor believes the additional security is unnecessary. No
reduction will be allowed by the State unless such reduction can be made while fully
protecting the State’s interests.

Section L: Log Definitions and Accountability
L-010 Merchantable Forest Products

Merchantable forest products are logs or parts of logs as defined by the requirements
for the lowest sawmill grade of the standard log scaling rules applicable to this contract.
Logs or parts of logs not meeting merchantable forest products minimum requirements
are considered utility logs. Logs that do not meet minimum utility specifications are
considered cull logs.

Non-merchantable logs are logs not meeting the minimum merchantability
requirements of the scaling rules as designated for this harvesting contract.

L-013 Log Sorts Delivered to Incorrect Destination

Each Purchaser has only agreed to purchase the log sort (s) described in the G-022 clause.
In the event a load of logs from a sort not meeting the log sort is mis-delivered to
Purchaser, Purchaser may reject the load. If Purchaser receives a mis-delivered load,
Contractor shall notify the State within 24 hours. The Contractor will maintain
responsibility for proper disposition and delivery of such load of logs.

L-060 Log Load Tickets

Contractor shall complete and use load tickets as directed by the Contract Administrator
and, if required, use other identification as directed by the State to ensure accounting of
forest products removed from the sale area. A load ticket must be fixed, as designated by
the Contract Administrator, to each truck and trailer load prior to leaving the landing.

Contractor shall account for all load tickets issued by the Contract Administrator. The
State may treat load tickets not accounted for as lost forest products. All costs associated
with computing the billings for lost loads shall be borne by Contractor.

L-081 East Side Scaling Rules
Determination of volume of any forest products shall be made in accordance with the

National Forest Log Scaling Handbook that are in effect on the date of confirmation of
this contract unless otherwise stated.



L-110 State Approval of Log Scaling and Weighing Locations

Measurement and weighing facilities required by this contract must be approved by the
State. Forest products sold shall be scaled, measured, or counted by a State approved
third party log scaling organization.

Prior to logs being hauled, the Contract Administrator must authorize in writing the use
of State approved measurement and weighing facilities that are at or en route to final
destinations. Logs from this sale shall be measured and weighed at facilities, which are
currently approved for use by the State and are currently authorized for this sale. The
State reserves the right to verify load volume and weights with State contractors or
employees, State scalers and equipment at the State's own expense. The State reserves the
right to revoke the authorization of previously approved measurement locations.

L-114  State Approval of Haul Route

The Contractor shall file with the Contract Administrator and Contract Administrator
shall approve a map showing the haul route, which unscaled and unweighed logs will
travel from the harvest area to the weighing/scaling location and approved destinations.
The Contractor must notify Contract Administrator within 24 hours of any deviation
from the haul route. The route of haul may be changed by prior agreement of the State
and the Contractor. The Contract administrator must be notified by the Contractor of
any overnight stays of an unscaled or unweighed load of logs.

Section H: Harvesting Operations
H-012 Leave Tree Damage Definition

Leave tree damage exists when one or more of the following criteria are satisfied as a
result of Purchaser's operation:

a. A leave tree has one or more scars on its trunk exposing the cambium
layer, which in total exceeds 144 square inches.

b.  Aleave tree’s top is broken or the live crown ratio is reduced below 30
percent.

c. A leave tree has more than 1/3 of the circumference of its root system
injured such that the cambium layer is exposed.

Excessive leave tree damage is established when more than 5 percent of the leave trees
in a setting are damaged (see clause D-040). The Contract Administrator will identify
the damaged trees.

Contractor is required to leave all cut or damaged Reserve Trees on site.



H-014  Skid Trail Damage

A skid trail is defined as an area that is used to skid logs for more than three passes by
any equipment.

Skid trail will not exceed 10 feet in width, including rub trees.

Skid trails shall not cover more than 10 percent of the total acreage on
each unit.

Skid trails will be pre-approved by the Contract Administrator.

Except for rub trees, skid trails shall be felled and yarded prior to falling
adjacent timber.

Excessive skid trail damage is not permitted. Skid trail damage is
considered excessive when more than 5 percent of active trail has ruts
greater than 6 inches in depth.

Skid trails will be water barred at the time of completion of yarding, if
required by the Contract Administrator.

Rub trees along the skid trail will be left standing until all the timber
tributary to the skid trail has been removed.

Contractor shall not deviate from the requirements set forth in this clause
without prior written approval from the contract administrator.

Violation of any part of this clause will be cause to revoke the Contractor’s rights to
harvest and to enter the sale area.

H-030 Timber Falling

Trees shall be felled and logs shall be bucked to obtain the greatest practicable
utilization of merchantable forest products.

H-035 Fall Trees Into Sale Area

Trees shall be felled into the sale area unless otherwise approved by the Contract
Administrator.

H-053 Branding and Painting

The State shall provide a State of Washington registered log brand. Contractor must
brand and paint all logs removed from the harvest area in a manner that meets the



requirements of WAC 240-15-030(2)(a)(i). All logs removed from the harvest area
designated as export restricted shall also be painted in a manner that meets the
requirements of WAC 240-15-030(2)(a)(ii).

In addition, Contractor shall brand at both ends 20 percent of all logs less than 10
inches in diameter. Also, 20 percent of all logs less than 10 inches in diameter removed
from the harvest area designated as export restricted shall be painted at both ends with
durable red paint.

H-110 Stump Height

Trees shall be cut as close to the ground as practicable. Stump height shall not
exceed 12 inches in height measured on the uphill side, or 2 inches above the root
collar, whichever is higher.

H-121 Harvesting Equipment and Methods

Forest products harvested under this contract shall be removed using a single grip
harvester or comparable equipment and a forwarder or rubber tired skidder for
skidding, unless the authorized use of other methods or equipment is granted in writing
by the State.

H-140 Special Harvest Requirements

Purchaser shall accomplish the following during the harvest operations:

1. No operation associated with the timber sale will be allowed
outside the timber sale boundaries without prior written
approval from the Contract Administrator. Boundaries will be
delineated with red flagging or red flagging with “TIMBER
SALE BOUNDARY?” tags.

2. Tree length yarding shall not be permitted unless approved in

writing by the contract administrator.

Any snags felled for safety reasons shall be left where they lay.

4. All units have a 6” scaling end diameter limit on the ponderosa
pine. There is no small saw sort for ponderosa pine.

5. Manufacture logs to maximize sawlog and small saw sort
volume. Sawlogs shall be bucked at 7” top to optimize
manufacturing of small saw logs.

6. Attempt to run over or cut surplus non-merchantable material
when possible while moving to the next tree.

7. Refer to unit prescription (see Schedule A attached) and sort
chart frequently. Harvester operator must have a copy of the
prescription and sort chart at all times while operating the
machine. The forwarder operator and loader operator at the

w



landing must have a copy of both at all times while operating
machinery.

8. If slashing of non-merchandized stems is required, slashing
will consist of cutting and leaving on site the non-
merchandized stems (i.e. utility sort) on acres as directed by the
Contract Administrator based on the rates set forth in Clause P-
26.

9. Contractor is expected to maintain an average daily production
of 12 loads per day (truck and pup) for the duration of this
contract.

10. Permission to do otherwise must be granted in writing by the
Contract Administrator.

H-151 Required Removal of Forest Products

Contractor shall remove from the sale area all merchantable trees as specified in the
unit prescription. This includes sawlog, small saw and pulp wood size material. The
minimum potential size for trees to be removed is 5” diameter at breast height (dbh).
Delivery of pulp wood may be temporarily or permanently halted at the discretion of
the Contract Administrator for the State if it is determined that continued pulp wood
delivery would potentially cause the sale to fall into deficit status.

The State may treat failure to remove forest products left in the sale area that meet the
above specifications as a breach of this contract. The Contractor shall be responsible
for forest products not removed. At the State's option, the State or a third party scaling
organization may scale forest products, for volume, that meet the above specifications
and are left in the sale area. State may deduct the value of forest products not removed
from payments to the Contractor for harvesting services rendered. All costs associated
with scaling and computing the billing for forest products left in the sale area will be
borne by Contractor.

H-161 Excessive Timber Breakage

The Contractor shall be responsible for felling and yarding timber in a manner that shall
minimize breakage and maintain stump heights within contract specifications, unless
permission to do otherwise is agreed to by the Contract Administrator.

The State may treat excessive timber breakage, as determined by the Contract
Administrator as a breach of this contract. At the State's option, the State or a third party
scaling organization may scale forest products, for volume. State may deduct the value
of forest products damaged through excessive breakage from payments to the Contractor
for harvesting services rendered. All costs associated with scaling and computing the
billing for forest products damaged through excessive breakage will be borne by
Contractor.



H-190 Completion of Settings

Operations begun on any setting of the sale area shall be completed before any
operation begins on subsequent settings unless authorized in writing by the Contract
Administrator.

H-230 Tops and Limbs Outside the Sale Boundary

Tops and limbs outside the sale boundary as a result of Contractor's operation shall be
removed concurrently with the yarding operation unless otherwise directed by the
Contract Administrator.

H-240 Lop & Scatter
The tops of all felled trees shall be lopped and slash scattered away from leave trees.
H-250 Fall Non-Merchantable Stems

Within all units, all stems that meet the prescription requirements of Schedule A, shall
be felled. Areas of young or immature timber may be excluded from this requirement
by the Contract Administrator.

Trees will be cut below the lowest live limb and cut completely free of the stump. Cut
trees must be on the ground and not "hung up" or leaning against leave trees. Stumps
shall not exceed a twelve (12) inch height unless snow conditions prevent this. In no
case shall stumps exceed an eighteen (18) inch height.

H-260 Fall Leaners
Non-merchantable trees that have been pushed over in falling or skidding operations
shall be felled.

Section C: Construction and Maintenance
C-040 Road Plan

Road construction and associated work provisions of the road plan for the Naneum
Ridge Forest Improvement Sorts Timber Sale, dated June 6, 2005, are hereby made a
part of this contract. The Department may make modifications to the Road Plan made
necessary by unforeseen conditions. Any modifications that create additional work for
the Contractor shall be paid in accordance with the rates set forth in the equipment rate
schedule on file at the Region office or Engineering Division in Olympia.

C-051 Maintenance and Repair



Contractor shall perform maintenance and repair on all roads specified in the road plan
to prevent damage to the sub-grade, to maintain proper drainage and to keep the road
surface smooth and crowned. The roads shall meet the original construction or
reconstruction specifications at contract termination.

C-081 Landing Location Approval

Existing landings from previous timber sales shall be used whenever possible. New
landings should be located in areas with natural openings whenever possible. Landings
requiring substantial timber removal shall be approved by the Contract Administrator
for the State prior to commencement of work.

C-130 Dust Abatement

Contractor shall abate dust on designated haul routes as deemed necessary by the
Contract Administrator for the State. Billings for dust abatement shall be submitted to
the Contract Administrator for the State on A-19 Invoice Vouchers. The watering rate
shall not exceed the maximum allowable rate specified in the Access Road Revolving
Fund Maintenance Equipment Rates Schedule provided by the State.

Section S: Site Preparation and Protection
S-010  Fire Hazardous Conditions

Contractor agrees to use its best efforts to minimize the risk of fire. Contractor is further
expected to keep apprised of the latest IFPL Precaution Levels and adhere to those rules.

S-030 Landing Debris Clean Up

Landing debris shall be disposed of in a manner approved in writing by the Contract
Administrator.

S-060  Pump Truck or Pump Trailer

The Contractor shall provide a fully functional pump truck or pump trailer equipped to
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the “closed
season” or as extended by the State and shall provide trained personnel to operate this

equipment on the sale area during all operating periods.

S-100  Stream Cleanout

Slash or debris which enters Type Ns streams as a result of operations under this contract
and which is identified by the Contract Administrator shall be removed and deposited in a
stable position. Removal of slash or debris shall be accomplished in a manner that avoids
damage to the natural streambed and bank vegetation.



S-120

Stream Protection

No timber shall be felled into, across or yarded through Type Ns streams. The
Equipment Limitation Zone (ELZ) will be delineated with blue flagging and blue
“SPECIAL MANAGEMENT UNIT” boundary tags. Temporary stream crossings over
Type 5 streams must be approved in writing by contract administrator prior to
commencement of activity.

S-130

Refuse Disposal

a.

Solid and Hazardous Waste Regulatory Compliance.
Contractor shall meet applicable local, state, and federal solid and hazardous
waste laws and regulations concerning the handling and disposal of
hazardous materials and hazardous and solid waste, including, but not
limited to, Chapters 70.93, 70.95, and 70.105 RCW and Resource
Conservation and Recovery Act of 1976 (RCRA) 42 USC Section 6901, et
seq.

Waste Disposal.
No hazardous or solid waste shall be disposed of by abandonment, burial, or
burning on state land. All wastes, including petroleum stained soil on
landings or other areas shall be removed from state land and be disposed of
at a permitted solid or hazardous waste disposal facility.

Hazardous Materials Spill Prevention.

All operations shall be conducted in such a manner as to prevent the
discharge of hazardous materials, including petroleum products, into water
or air or onto ground.

Fuel tanks and other containers of hazardous materials shall be managed to
prevent any drips, leaks or larger spills. Equipment seals, pressure lines,
and other potential leak sources shall be maintained in good working
condition to eliminate oil, hydraulic fluid, and other leaks.

Equipment maintenance activities, such as oil changes, shall be undertaken
so that no oil or other hazardous materials reach the ground. Filters,
batteries, and other equipment waste shall be deposited in barrels or
otherwise temporarily stored to prevent the leaking of oil, acid, or other
hazardous liquids onto the ground.

Spill Reporting.
The Contractor shall take immediate action to contain and control all spills.

Any spill that may be a threat to human health or the environment shall be reported
immediately to the Department of Ecology and the Contract Administrator. Other
spills shall be reported to the Contract Administrator.



Section D: Damages
D-011 Liquidated Damages

The following clauses in the DAMAGES section of this contract provide for the
State’s payments to the Contractor to be reduced for certain breaches of the terms of
this contract. These offsets are agreed to as liquidated damages for the Contractor’s
breach, and are not penalties. They are reasonable estimates of anticipated harm to
the State caused by the Contractor's breach. The State and Contractor agree to these
liquidated damages provisions with the understanding of the difficulty of proving loss
and the inconvenience or infeasibility of obtaining an adequate remedy. These
liquidated damages provisions provide greater certainty for the Contractor by
allowing the Contractor to better assess its responsibilities under the contract.

D-015 Damages for Delivered Mis-sorted Logs

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and
merchantable specifications as described in clause G-022, where species are mixed, or
are over 1" out of tolerance of scaling diameter, and logs not meeting the minimum
merchantability requirements as designated for this contract, are considered mis-sorts.

Mis-sorted log volume will be considered on a per load basis. When mis-sorts amount
to more than 5% of a load’s total volume, as determined by a third party scaling
organization, the State is harmed and an adjustment to the Contractor’s harvesting
payment shall be made. For the improper delivery of mis-sorted logs, the State shall
reduce the harvesting payment by $100.00 for each load delivered which contained
mis-sorted volume in excess of 5%, as documented by third party scaling ticket.

D-016 Damages for Delivered Mis-manufactured Logs

Logs delivered by Contractor that do not meet the receiving Purchaser’s preferred log
length specifications as described in clause G-022, and logs not meeting minimum log
quality specifications for sweep, peeler sorts, untrimmed limbs and knots, and blue
stain as described in the G-024 clause are considered mis-manufactured logs.

Mis-manufactured log volume will be considered on a per load basis. When mis-
manufactured logs amount to more than 5% of a loads total volume, as determined by a
third party scaling organization, the State is harmed and an adjustment to the harvesting
payment shall be made. For the delivery of mis-manufactured logs, the State shall
reduce the harvesting payment due to the Contractor by an amount of $100.00 for each
load delivered which has been determined to contain mis-manufactured volume in
excess of 5% as documented by third party scaling ticket.



D-023 Damages for Failure to Remove Forest Products

The Contractor’s failure to remove all of the forest products specified prior to the
expiration of the contract operating authority results in substantial injury to the State.
The value of the forest products sold at the time of breach is not readily ascertainable.
The Contractor’s failure to perform disrupts the State's management plans in the project
area, the actual cost of which is difficult to assess. A re-offering of the contract involves
additional time and expense and is not an adequate remedy. Therefore, the Contractor
agrees to accept a reduction of the amount due for harvesting services from the State in
the amount calculated according to the following guidelines:

Full stumpage value will be assessed for felled trees,
individual or scattered standing trees, or clumps of standing
trees less than three acres in size, plus all costs associated with
scaling and computing the stumpage value of the forest
products left.

35% of full stumpage value will be assessed for clumps of
standing trees greater than three acres in size, plus all costs
associated with scaling and computing the stumpage value of
the forest products left.

The stumpage value of forest products left shall be determined by the State or a third
party scaling organization utilizing whatever method(s) best suited for accurate volume
and acreage measurement as determined by the State.

D-024 Damages for Excessive Timber Breakage

Excessive breakage of timber results in substantial injury to the State. The value of the
forest products sold at the time of breach is not readily ascertainable. Therefore, the
Contractor agrees to accept a reduction of the amount due for harvesting services from
the State at an amount calculated according to the following:

The value for excessive timber breakage will be determined at a rate, which reflects the
log sort price that the Purchasers would have paid for unbroken logs minus the cost of
delivery, plus all costs associated with scaling and computing the stumpage value of the
forest products excessively broken.

The stumpage value of forest products excessively broken shall be determined by the
State or a third party scaling organization utilizing whatever method(s) best suited for
accurate volume measurement as determined by the State.



D-034

D-040

Inadequate Log Accountability

Removal of forest products from the sale area without adequate branding and/or
valid load tickets attached to the load, weighing or scaling forest products in a
location other than the facilities authorized for use for this sale, and failing to
deliver load ticket to the weighing/scaling official all result in substantial injury
to the State. The potential loss from not having proper branding, ticketing,
weighing locations and accountability is not readily ascertainable. These
contractual breaches result in a loss of load and weighting/scaling data the
potential for the removal of forest products for which the State receives no
payment, and cause increases in the State's administration costs associated with
this contract. The actual costs of these breaches are difficult to assess.

For these reasons, Contractor’s payments for harvesting under this contract will
be reduced in the following amounts, as liquidated damages, to compensate the
State for these breaches: a sum of $100.00 each time a load of logs does not
have branding as required in the contract, $250.00 each time a load of logs does
not have a load ticket as required by the contract, $250.00 each time a load
ticket has not been filled out as required by the plan of operations, $250.00 each
time a load is weighed at a facility not approved as required by the contract, and
$250.00 each time load and weight scale data is not presented to the
weighing/scaling official.

Timber- Payment for Excessive Leave Tree Damage

Contractor shall exercise due care and caution at all times to avoid damaging residual
timber. When Contractor operations exceed the damage limits set forth in this contract,
the trees damaged results in substantial injury to the State. The value of the damaged
leave trees at the time of the breach is not readily ascertainable. Therefore, Contractor
agrees to pay the State as liquidated damages at the rate of $500.00 per tree for all
damaged trees in the setting.



IN WITNESS WHEREOF, the Parties hereto have entered into this contract. The State
agrees to pay for and the Contractor agrees to provide timber harvesting, road
construction, weighing and/or scaling, and hauling services as specified under the terms
of this Harvesting Services Contract.

STATE OF WASHINGTON
DEPT OF NATURAL RESOURCES

WILLIAM O. BOYUM
Southeast Region Manager

Date:

Date:

Address:




CORPORATE ACKNOWLEDGEMENT

STATE OF )
)
COUNTY OF )
On this day of , 20, before me

personally appeared

to me known to be the
of the
corporation that executed the within and foregoing instrument and acknowledged said
instrument to be the free and voluntary act and deed of the corporation, for the uses and
purposes therein mentioned, and on oath stated that (he/she was) (they were) authorized
to execute said instrument and that the seal affixed is the corporate seal of said
corporation.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official seal the
day and year first above written.

Notary Public in and for the
State of

My appointment expires



Schedule A
Naneum Ridge Thinning
Unit Prescriptions

Prescription Narrative For All Units

0. Maximize production of sawlog and small saw sort material. To accomplish this,
buck sawlogs at a 7” top in order to get a reasonable small saw (4.5” top) log.

2. Leave the largest available healthy trees, maintaining spacing requirements and
species preference.

3. Try to select leave trees with a minimum live crown ratio of 40%.

4. Do not leave lodgepole pine in pockets of bark beetle attack and avoid leaving
lodgepole within a 50 foot radius of outer edge of beetle pocket.

5. Avoid leaving trees with moderate to heavy mistletoe infestation or a
Hawksworth rating of 2 or higher.

6. Preferred Leave Tree Species (Declining Order of Preference)

Western Larch Most Favored
Lodgepole Pine

Douglas-fir

Engelmann-spruce

Sub-alpine fir

Grand fir Least Favored



Unit#1 Section 8 Township 20N Range 20E  Acres:300

Prescription Leave Tree Summary

MAXIMUM LEAVE LEAVE
SPECIES CUT (DBH) TREES/ACRE BA/ACRE
WL No Cut 2 1.3
LP 14" 56 36.7
ES 18" 12 14.4
AF 14" 29 21.6
TOTAL 99 74
e Space leave trees at 21° to 21* foot intervals.
Unit#3 Section 8 Township 20N Range 20E  Acres:100
Prescription Leave Tree Summary
MAXIMUM LEAVE LEAVE
SPECIES CUT (DBH) TREES/ACRE BA/ACRE
WL No Cut 5 10.3
LP 17" 66 54.2
ES 15" 2 7.7
AF 10" 37 16.8
TOTAL 110 89
e Space leave trees at 20* to 20* foot intervals.
Unit #4_ Section 16 Township 20N Range 20E  Acres:75
Prescription Leave Tree Summary
MAXIMUM LEAVE LEAVE
SPECIES CUT (DBH) TREES/ACRE BA/ACRE
WL 10” 18 48
LP 18” 61 35
ES 14” 16 22
AF 14” 8 14
TOTAL 103 119

e Space leave trees at 20* to 30° foot intervals.




Unit #17 Section 32 Township 21N Range 20E  Acres:107

Prescription Leave Tree Summary

MAXIMUM LEAVE LEAVE
SPECIES CUT (DBH) TREES/ACRE BA/ACRE
WL 10" 31 37
LP 14" 59 23
DF 16" 4 8
ES 10" 7 8
AF 15" 3 5
GF 8" 0 0
TOTAL 104 81
e Space leave trees at 20° by 20* foot intervals.
Unit #18 Section 32 Township 21N Range 20E  Acres:53
Prescription Leave Tree Summary
MAXIMUM LEAVE LEAVE
SPECIES CUT (DBH) TREES/ACRE BA/ACRE

WL 14" 39 24

LP 12" 77 33

DF 16" 5 10

ES 17" 8 12
AF 14" 3 5
GF 8" 0 0

TOTAL 132 84

e Space leave trees at 18° by 18° foot intervals.




SCHEDULE B
SALE/PROJECT NAME: Naneumi CONTRACT NUMBER: 30-077327

LEGAL DESCRIPTION: 54,8,10,16 T20N R20E S32 T21N R20E

NEW CONSTRUCTION:

S-1408: Total Cost = $3,783 Total Stations of New Construction: 31.37
Total Stations = 18.92
Cost / Station = $200 Total Cost for New Construction: $6,447
S-1409: Total Cost = $2,664
Total Stations = 12.45
Cost / Station = $214

FINAL MAINTENANCE:

N-2700: Total Cost = $1,615 Total Stations for Final Maintenance: 391.85
Total Stations = 140.45
Cost / Station = $12 Total Cost for Final Maintenance: $4,506
N-2760: Total Cost = $404
Total Stations = 35.10
Cost / Station = $12
S-1400: Total Cost = $1,257
Total Stations = 109.30
Cost / Station = $12
S-1420: Total Cost = $501
Total Stations = 43.55
Cost / Station = $12
S-1440: Total Cost = $730
Total Stations = 63.45
Cost / Station = $12
CLOSURE:
C-2009: Total Cost = $744 Total Stations for Closure: 284.55
Total Stations = 24.08
Cost / Station = $31 Total Cost for Closure: $8,850
N-2708: Total Cost = $456
Total Stations = 15.53
Cost / Station = $29
N-2709: Total Cost = $324
Total Stations = 10.81
Cost / Station = $30
N-2790: Total Cost = $1,300
Total Stations = 42.06
Cost / Station = $31
N-2791: Total Cost = $404
Total Stations = 13.31
Cost / Station = $30
N-2792: Total Cost = $573

Total Stations = 17.83



Cost / Station = $32

S-1408:  Total Cost = $640
Total Stations = 18.92
Cost / Station = $34
S-1409:  Total Cost = $481
Total Stations = 12.45
Cost / Station = $39
S-1426:  Total Cost = $660
Total Stations = 22.90
Cost / Station = $29
S-1427:  Total Cost = $914
Total Stations = 27.77
Cost / Station = $33
S-1428:  Total Cost = $229
Total Stations = 7.77
Cost / Station = $29
S-1442:  Total Cost = $622
Total Stations = 19.90
Cost / Station = $31
S-1443:  Total Cost = $637
Total Stations = 20.51
Cost / Station = $31
S-1444:  Total Cost = $866
Total Stations = 30.71
Cost / Station = $28

Billings shall be submitted to Contract Administrator for approval. Include road number(s)
and type of work: New Construction, Reconstruction, Pre-Haul Maintenance, Final
Maintenance or Closure.

Use Invoice Voucher A 19 1-A



Schedule M
ADDITIONAL ROAD MAINTENANCE PAYMENT RATES
(Hourly Rate including Operator)

ARREF rate
Motor Grader
To 125 Flywheel H.P. (Cat 112,120,12&12E

Class) $65.00
To 140 Flywheel H.P. (Cat 12F & 12G $ 75.00
Class)

To 175 Flywheel H.P. (Cat 14E Class) $85.00

Over 175 Flywheel H.P. (Cat 14G Class)  $ 95.00
Addition for ripper/scarifier use: To 140 h.p.

add $ 3.40/hr,
over 140 h.p add $5.25 / hr
Front End Loaders And Loader/Backhoe
Combinations
To 75 Flywheel H.P.  (Cat 910, Ford 555 $ 55.00
Class)
To 110 Flywheel H.P. (Cat 930, Case
1150 Class) $65.00
To 160 Flywheel H.P. (Cat 955, Case $80.00
1450 Class)
Over 160 Flywheel H.P. (Cat 966-977) $ 100.00
Addition for special backhoe attachment
use: add $ 6.00/hr.

compactor, clam, extendaboom, etc.

Gravel Trucks

$ 75.00

Dual Rear Axle

5-axle Combination End Dump & End Dump

Trailer $85.00
5-axle Tractor & Belly Dump Trailer $85.00
Dozers

To 75 Flywheel H.P. (Cat D3 Class) $ 60.00
To 105 Flywheel H.P. (Cat D4 Class) $ 70.00
To 135 Flywheel H.P.  (Cat D5 Class) $90.00

105.00
To 180 Flywheel H.P.  (Cat D6 Class) $

To 235 Flywheel H.P.  (Cat D7 Class) $120.00

145.00
Over 235 Flywheel H.P. (Cat D8 Class) $



Addition for Ripper use: (Cat D6 Class) add

$6.25
(Cat D7 Class) add $10.50
(Cat D8 Class) add $15.50
Excavators and Shovels
To 95 Flywheel H.P. (Cat 312 Class, JD $ 85.00
490)
To 120 Flywheel H.P. (Cat 315 Class , JD $ 95.00
590)
To 140 Flywheel H.P. (Cat 320 Class, JD $110.00
690)
To 170 Flywheel H.P. (Cat 325 Class , JD $130.00
790)
To 230 Flywheel H.P. (Cat 330 Class, $150.00

Kob. SK300)

To 290 Flywheel H.P. (Cat 350 Class , JD $ 170.00
890)

Over 290 Flywheel H.P. (Cat 245 Class ,

Kob. SK400) $190.00
Self-Propelled Vibratory Compactors

To 79 Flywheel H.P.  (Ing.-Rand. SP42) $ 55.00
To 125 Flywheel H.P. (Hyster C610, $ 70.00

Tampo RS28)
Over 125 Fywheel H.p. (Cat. CS-563 Class) $ 90.00

Tractor Brush Cutters

Excavator Attachment  Add to Excavator $ 20.00
To 67 PTO H.P. (Ford 5600 Class, JD

6200) $ 60.00
To 80 PTO H.P. (Ford 6600 Class, JD

6300) $ 75.00
Over 80 PTOH.P. (Ford 7710 Class, JD

6400) $ 90.00
Track Mounted Rock Drills (Includes
Compressor)

To 3.5 Diameter Hole ( does not include $170.00
Laborer)

Over 3.5" Diameter Hole $200.00

Heavy Equipment Hauling



Truck and Tilt Trailer $ 100.00

Tractor and Lowbed Trailer, To 55,000 #

payload $ 105.00

Tractor and Lowbed Trailer, over 55,000 # $125.00

payload

Water Trucks

4000 gallons and over $80.00

3,000 — 3999 gallons $70.00

Under 3,000 gallons $60.00

Power Saws and Pumps $ 3.50
$19.25

Labor Wages (Woods Rate before loading)

INSTRUCTIONS

Sales Tax - Add sales tax only if an activity is not directly tied to a State Timber Sale. Sales tax
on purchased material will be reimbursed.

Hourly rates include owning and operating costs.
Rates include all costs of service and support vehicles.

Specification data, such as weight and flywheel h.p., can be determined upon request by
providing equipment make and model information.

Rates on equipment not included in this schedule can be determined upon request.

Rev. 06/2006



STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES
DOUG SUTHERLAND, COMMISSIONER OF PUBLIC LANDS

NANEUM RIDGE F | SORTS TIMBER SALE ROAD PLAN
SECTIONS 4, 8, 10, 16, TOWNSHIP 20 NORTH, RANGE 20 EAST, W.M.
KITTITAS COUNTY
SECTION 32, TOWNSHIP 21 NORTH, RANGE 20 EAST, W.M.
CHELAN COUNTY

AGREEMENT NO.: 30-077327 DATE: AUGUST 29, 2006

SECTION 0 - SCOPE OF PROJECT

This project includes but is not limited to construction including:
clearing;
grubbing;
right of way debris disposal;
excavation and/or embankment to subgrade;
construction of rolling dips;
road closure;
acquisition and application of grass seed and fertilizer.

SECTION 1: GENERAL CLAUSES

SECTION 1.1: GENERAL: GENERAL CLAUSES

1.1-1
Clauses in this plan apply to all construction or maintenance including landings unless
otherwise noted.
1.1-2
Construction of the following roads is required. All roads shall be constructed or
maintained on the State’s location and in accordance with this Road Plan.
Road Station Type
S-1408 0+00 to 21+50 Construction
S-1409 0+00 to 13+60 Construction
1.1-4
If the Contractor desires a road location or design change, a revised road plan shall be
submitted to the State for consideration.
1.1-9

On this plan quantities are minimum acceptable values. Additional quantities required by
the State because of hidden conditions or Contractor’s choice of construction season or
techniques shall be at the Contractor’s expense. Hidden conditions include, but are not
limited to: solid subsurface rock subsurface springs, saturated ground, and unstable soil.

Naneum Ridge F | Sorts Timber Sale
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SECTION 1.2 - GENERAL: CONSTRUCTION CONSTRAINTS

1.2-1
The construction or maintenance of any roads specified herein shall not be permitted
between November 1 and May 1 unless authority to do so is granted, in writing, by the
Contract Administrator.

1.2-2
Contractor shall not use roads constructed or maintained under this Road Plan for
hauling, other than timber cut on the right of way, without written approval from the
Contract Administrator.

SECTION 1.2.1 - GENERAL: CONSTRUCTION CONSTRAINTS:
CONSTRUCTION SEQUENCE

1.2.1-1
Pioneering shall not extend past construction that will be completed during the current
construction season. Drainage shall be provided on all uncompleted construction as
approved, in writing, by the Contract Administrator.

Clearing and grubbing shall be completed prior to starting excavation and embankment.
Culvert placement in live streams shall precede embankment where culverts are to be
placed along natural ground. Temporary diversion culverts shall be provided when
designed culverts are elevated above natural ground within embankments.
Culverts and rolling dips shall be installed in completed subgrade as construction
progresses.
SECTION 1.3 - GENERAL: HAULING CONSTRAINTS
1.3-2

On the following roads, timber haul shall not be permitted between the dates listed unless
authorized, in writing, by the Contract Administrator.

Road Closure Period
C-2000 November 1 to May 1
N-1800 November 1 to May 1
N-2700 November 1 to May 1
N-3000 November 1 to May 1
S-1000 November 1 to May 1
S-1400 November 1 to May 1
S-1300 November 1 to May 1

Naneum Ridge F | Sorts Timber Sale
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SECTION 1.5 - GENERAL: ROAD MAINTENANCE

1.5-1
Maintenance on the following roads shall be performed in accordance with Forest Access
Road Maintenance Specifications.
Road Stations
C-2000 0+00 to 50+70
C-2009 0+00 to 26+25
N-2700 219+00 to 359+45
N-2708 0+00 to 16+30
N-2709 0+00 to11+45
N-2760 0+00 to 35+10
N-2790 0+00 to 44+65
N-2791 0+00 to 15+05
N-2792 0+00 to 24+40
S-1400 160+10 to 269+40
S-1408 0+00 to 21+50
S-1409 0+00 to 13+60
S-1420 0+00 to 43+55
S-1426 0+00 to 24+55
S-1427 0+00 to 30+45
S-1428 0+00 to 8+80
S-1440 0+00 to 63+45
S-1442 0+00 to 19+90
S-1443 0+00 to 24+80
S-1444 0+00 to 33+20
S-1460 0+00 to 32+20
S-1470 0+00 to 5+60
15-2

Per Clause C-60, maintenance on the following roads shall be performed by designated
maintainer. Designated maintainer shall be selected by the Contract Administrator.

Road Station
C-2000 50+70 to 136+30
N-3000 0+00 to 628+00
N-1800 0+00 to 137+30
S-1000 0+00 to 169+00
S-1300 0+00 to 226+40
S-1400 0+00 to 160+10

*Designated maintainer roads used will depend on Contractor’s choice of haul route.

Naneum Ridge F | Sorts Timber Sale
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1.5-3
On the following roads, snowplowing shall not be permitted unless authorized, in
writing, by the Contract Administrator.

Road Stations
C-2000 0+00 to 136+30
N-3000 0+00 to 628+00
N-1800 0+00 to 137+30
N-2700 219+00 to 359+45
S-1000 0+00 to 169+00
S-1300 0+00 to 226+40
S-1400 0+00 to 269+40
1.5-4
At termination of haul final maintenance shall be performed on the following roads. At
minimum, final maintenance shall consist of blading the road with a motor grader,
removing berms, crowning or outsloping the road as specified in the Typical Section
Sheet and/or Clause 6.1-1, reshaping rolling dips and/or water bars to specification,
pulling ditches and cleaning culvert inlets and outlets. The finished road surface shall
drain freely and shall be smooth, firm and free of chuckholes.
Road Stations
C-2000 0+00 to 50+70
N-2700 219+00 to 359+45
N-2760 0+00 to 35+10
S-1400 160+10 to 269+40
S-1440 0+00 to 63+45
S-1420 0+00 to 43+55
SECTION 2 - CLEARING
SECTION 2.1 - R/'W TIMBER
2.1-1
Fell all vegetative material larger than 2 inches dbh or over 4 feet high between the
marked right-of-way boundaries or if not marked in the field, between clearing limits
specified on the Typical Section Sheet.
SECTION 3 - GRUBBING
SECTION 3.1- GRUBBING: GENERAL
3.1-1
All stumps shall be removed that fall between grubbing limits shown on the Typical
Section Sheet. Those with undercut roots shall be removed.
3.1-2

Grubbing limits are defined as the entire area between the external limits shown on the
Typical Section Sheet.

Naneum Ridge F | Sorts Timber Sale
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4.1-1

4.2-1

4.2-2

5.1-1

5.1-2

5.1-3

5.1-4

5.1-5

SECTION 4 - DEBRIS DISPOSAL AND REMOVAL

SECTION 4.1 - DEBRIS DISPOSAL AND REMOVAL: GENERAL

Right-of-way debris is defined as all non-merchantable vegetative material larger than
one cubic foot in volume, within the grubbing limits.

SECTION 4.2 - DEBRIS DISPOSAL AND REMOVAL: PLACEMENT

On the following roads, right-of-way debris shall be scattered.

Road Stations
S-1408 0400 to 21+50
S-1409 0+00 to 13+60

Right-of-way debris shall not be placed against standing timber.

SECTION 5 - EXCAVATION

SECTION 5.1 - EXCAVATION: GENERAL

Unless controlled by construction stakes or specific design sheets herein, roads shall be
constructed in accordance with dimensions shown on the Typical Section Sheet.

Contractor shall not bury merchantable material.

On all required construction, road grade and alignment shall conform to the State's
marked location and drawings. Grade and alignment shall have smooth continuity
without abrupt changes in direction. Maximum favorable grade is 18%, maximum
adverse grade is 12% and minimum curve radius is 60°.

Except as designated on the curve widening list, extra widening on the inside of curves
shall be as indicated below.

2 feet extra 80 to 100 foot radius curves.

4 feet extra 50 to 79 foot radius curves.

On the following roads, where sided slopes are 0% to 15%, cut at centerline shall not

exceed one foot unless approved by the Contract Administrator.

Road Stations
S-1409 0400 to 13+60

Naneum Ridge F | Sorts Timber Sale
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5.1-7
Roads shall be constructed to the dimensions shown on the Typical Section Sheet, within
the tolerance listed below. Tolerance classes for each road are listed on the Typical
Section Sheet.

Tolerance Class A B C

Road Width (feet) +1.5 +1.5 +2.0

Subgrade elevation (feet+/-) 0.5 1.0 2.0

Centerline alignment (feet It./rt.) 1.0 1.5 3.0
5.1-8

Excavation slopes shall be constructed no steeper than shown on the following table:

Material Type Excavation Slope Ratio

Common Earth (on side slopes of 55%)..........c.ccccevennnn.n. 1:1

Common Earth (55% to 70% sideslopes)..........coovvvevvnnenn. %l

Common Earth (on slopes over 70%).........ccovevieiiiiiinnnnnn. Yo:1

Fractured or loose Y1

FOCK . . ettt e e e e

Hardpan or Solid rocK.........ccooviiiiiiiiiien i Ya:l

5.1-9
Excavation and embankment slopes shall be constructed to a uniform line and left rough
for easier revegetation.

5.1-10
Except as construction staked or designed. Embankments shall be widened as follows:
Height at Centerline Subgrade Widening
Lessthan 6 feet........cccovvvvviiiiiiiiieinn i, 2 feet
6feetorover.........ccoveiiviii i e, 4 feet

5.1-11
Embankment slopes shall be constructed no steeper than shown on the following table:
Material Type Embankment Slope Ratio
Common Earth and rounded gravel............. 1-1/2:1
Angular rock.......coooiiii 1-1/4:1
Sandy soil..........oooi i 21

5.1-12
Organic material shall be excluded from embankment.

5.1-14
Waste material may be deposited adjacent to the road prism on side slopes up to 55
percent if the waste material is compacted and more than 100 feet away from live
streams. On side slopes of 55 percent or more, all excavation shall be end hauled or
pushed to designated embankment sites. All waste embankments shall be compacted in
horizontal layers not exceeding 2 feet.

5.1-21
Waste material shall not be deposited within 50 feet of a cross drain culvert installation.

SECTION 5.2 - EXCAVATION: PIONEER ROADS

5.2-1
Road pioneering operations shall not undercut the final cut slope, deposit excavated
material outside the clearing limits or restrict drainage.

Naneum Ridge F | Sorts Timber Sale
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SECTION 5.3 - EXCAVATION: COMPACTION

5.3-1
All embankment and waste material shall be compacted. The minimum acceptable
compaction is achieved by placing embankments in 2 foot or shallower lifts and routing
excavation equipment over the entire width of the lifts. Sidehill embankments too
narrow to accommodate excavation equipment may be placed by end dumping or side
casting until sufficiently wide to support the equipment.

SECTION 5.4 - EXCAVATION: SEDIMENTATION

5.4-1
Sediment bearing runoff shall not be permitted to enter into streams.

SECTION 5.5 - EXCAVATION: SUBGRADE COMPACTION

5.5-1
Finished subgrade shall be shaped as specified in Clause 6.1-1 and as shown on the
Typical Section Sheet. Surface shall be graded and compacted to a uniform, firm, rut-
free surface to ensure runoff in an even, unconcentrated manner.

Naneum Ridge F | Sorts Timber Sale
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SECTION 6 - DRAINAGE

SECTION 6.1 - DRAINAGE: SURFACE DRAINAGE

On the following roads, surfaces shall be shaped to augment the escape of surface runoff.

Shape of Road Surface
Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet

Crown 4 inches @ centerline
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet
Outslope 4 inches in 10 feet

6.1-1
Road Stations

C-2000 0+00 t050+70
C-2009 0+00 to 26+25
N-2700 219+00 to 289+60
N-2700 289+60 to 303+20
N-2700 303+20 to 323+90
N-2700 323+90 to 334+10
N-2700 334+10 to 338+55
N-2700 338+55 to 354+25
N-2700 354+25 to 359+45
N-2708 0+00 to 16+30
N-2709 0+00 to11+45
N-2760 0+00 to 35+10
N-2790 0+00 to 44+65
N-2791 0+00 to 15+05
N-2792 0+00 to 24+40
S-1400 160+10 to 269+40
S-1408 0+00 to 21+50
S-1409 0+00 to 13+60
S-1420 0+00 to 43+55
S-1426 0+00 to 24+55
S-1427 0+00 to 30+45
S-1428 0+00 to 8+80
S-1440 0+00 to 63+45
S-1442 0+00 to 19+90
S-1443 0+00 to 24+80
S-1444 0+00 to 33+20
S-1460 0+00 to 32+20
S-1470 0+00 to 5+60

6.1-2

Berms shall be removed from road shoulders to permit escape of runoff.
SECTION 6.7: DRAINAGE: ROLLING DIPS
6.7-1

On the following roads rolling dips shall be constructed in accordance with the Rolling
Dip Detail sheet at locations as specified on the Rolling Dip List. ROLLING DIPS
SHALL BE INSTALLED AT THE TIME OF CONSTRUCTION AND SHALL BE
CONTINUOQUSLY MAINTAINED IN AN OPERABLE CONDITION. Rolling dips
shall be installed with a crawler tractor. Use of other equipment shall not be permitted
without prior written approval of the Contract Administrator.

Road
S-1408
S-1409

Naneum Ridge F | Sorts Timber Sale
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SECTION 9 - ROAD AND LANDING CLOSURES/DEACTIVATION

SECTION 9.2 - ROAD AND LANDING DEACTIVATION: ROAD CLOSURE

9.2-1
On the following roads, closure shall consist of:
-outsloping the surface at a minimum of 4 percent;
-ripping the surface to a minimum depth of 8 inches;
-constructing undrivable water bars in conformance with the attached "Drivable Water
Bar Detail" at a spacing which will produce a vertical drop of no more than 30 feet
between water bars and with a maximum spacing of 300 feet;
-skewing water bars at least 30 degrees from perpendicular on roads in excess of 3
percent grade;
-scatter slash on road surface.
Road Stations
C-2009 0+00 to 26+25
N-2708 0+00 to 16+30
N-2709 0+00 to 11+45
N-2790 0+00 to 44+65
N-2791 0+00 to 15+05
N-2792 0+00 to 24+40
S-1408 0+00 to 21+50
S-1409 0+00 to 13+60
S-1426 0+00 to 24+55
S-1427 0+00 to 30+45
S-1428 0+00 to 8+80
S-1442 0+00 to 19+90
S-1443 0+00 to 24+80
S-1444 0+00 to 33+20
S-1460 0+00 to 32+20
S-1470 0+00 to 5+60
9.2-2

On the following roads, Undrivable Water Bars shall be constructed in accordance with
the Undrivable Water Bar Detail sheet.

Road Stations
S-1408 0+50, 1+00
S-1409 0+50, 1+00
S-1427 0+50, 1+00
S-1442 0+50, 1+00
S-1460 0+50, 1+00
S-1470 0+50, 1+00
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9.2-3

On the following roads, closure shall consist of:
Revegetation of landings, cut slopes, road surface and fill slopes. Application rate shall
be 35 Ibs of seed mix per acre and 60 Ibs. of fertilizer per acre. Seed mix shall be:
intermediate wheatgrass 10 Ibs. per acre, smooth brome 10 Ibs. per acre, hard fescue 10
Ibs. per acre. Seed shall be certified. Fertilizer shall be 16-16-16 or other fertilizer as
approved in writing by the Contract Administrator. Seed and fertilizer shall be applied
between October 1 and November 15.

Road
C-2009
N-2708
N-2709
N-2790
N-2791
N-2792
S-1408
S-1409
S-1426
S-1427
S-1428
S-1442
S-1443
S-1444
S-1460
S-1470

Stations
0+00 to 26+25
0+00 to 16+30
0+00 to 11+45
0+00 to 44+65
0+00 to 15+05
0+00 to 24+40
0+00 to 21+50
0+00 to 13+60
0+00 to 24+55
0+00 to 30+45
0+00 to 8+80
0+00 to 19+90
0+00 to 24+80
0+00 to 33+20
0+00 to 32+20
0+00 to 5+60

Estimated Quantity*
53 Ibs seed / 91 Ibs fertilizer
33 Ibs seed / 56 Ibs fertilizer
23 Ibs seed / 40 Ibs fertilizer
90 Ibs seed / 154 Ibs fertilizer
31 Ibs seed / 52 Ibs fertilizer
49 Ibs seed / 84 Ibs fertilizer
44 |bs seed / 74 Ibs fertilizer
28 Ibs seed / 47 Ibs fertilizer
30 Ibs seed / 51 Ibs fertilizer
61 Ibs seed / 105 Ibs fertilizer
18 Ibs seed / 30 Ibs fertilizer
40 Ibs seed / 69 Ibs fertilizer
50 Ibs seed / 85 Ibs fertilizer
67 Ibs seed / 114 Ibs fertilizer
39 Ibs seed / 67 Ibs fertilizer
7 Ibs seed / 12 Ibs fertilizer

*Quantities are estimate only. Actual quantities may vary and are the responsibility of

the Contractor.
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TYPICAL SECTION SHEET

ROAD CROSS—SECTION Tt T
(not to scale) \%: NOTE: CLEARING LIMITS
,,,,,, p——— POSTED WITH RIGHT OF WAY

. TAGS AND YELLOW FLAGGING.

e | T e et IF NOT POSTED, 5° BEYOND

‘ (not to scale) TOP OF CUT OR TOE OF FILL.

e \ \ Surfacing (B1)
/>///\/// Ballast (B2)
LK
ORI
S
DN
ROAD CONSTRUCTION/ FROM TO TOLERANCE SUBGRADE CROWN QOUTSLOPE ROAD DITCH GRUBBING | CLEARIING TURNOUT COMMENTS
STATION STATION CLASS WIDTH INCHES @ INCHES IN WIDTH | WIDTH DEPTH LIMITS LIMITS TAPER LENGTH WIDTH
S CENTERLINE 10 FEET R W D Gl G2 Cl C2 T L W
C-2000 PURCHASER 0+00 50+70 16’ 4” 3’ 1 N/A N/A
| |
C-2009 PURCHASER 0+00 26+25 12’ 4” 3’ 1’ SEE NOTE POSTED Ditch Left 2+55-4+45
| |
N-2700 PURCHASER 0+00 359+45 14’ 4” 3’ 1’ N/A N/A See 6.1-1
N-2700 PURCHASER 289+60 359+45 14’ 4” N/A N/A See 6.1-1
N-2708 PURCHASER 0+00 16+30 12’ 4” N/A N/A
N-2709 PURCHASER 0+00 11+45 12’ 4” N/A N/A
N-2760 PURCHASER 0+00 35+10 12’ 4” N/A N/A
N-2790 PURCHASER 0+00 44+65 12’ 4” 3’ 1’ N/A N/A Ditch right 33+25-
35+65

N-2791 PURCHASER 0+00 15+05 12’ 4” N/A N/A
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ROAD CROSS—SECTION
(not to scale)

TYPICAL SECTION SHEET

TURNOUT DETAIL
PLAN VIEW
(not to scale)

Surfacing (B1)
Ballast (B2)

NOTE: CLEARING LIMITS

POSTED WITH RIGHT OF WAY

TAGS AND YELLOW FLAGGING.

IF NOT POSTED, 5 BEYOND
TOP OF CUT OR TOE OF FILL.

ROAD CONSTRUCTION/ FROM TO TOLERANCE | SUBGRADE CROWN OUTSLOPE ROAD DITCH GRUBBING | CLEARIING TURNOUT COMMENTS
STATION STATION CLASS WIDTH INCHES @ INCHES IN WIDTH | WIDTH DEPTH LIMITS LIMITS TAPER LENGTH WIDTH
S CENTERLINE 10 FEET R W D Gl G2 Cl C2 T L W
N-2792 PURCHASER 0+00 24+40 12’ 4 N/A N/A
| |
S-1400 PURCHASER 160+10 269+40 14 4 3 1 N/A N/A
| |
S-1408 CONSTRUCTION 0+00 21+50 C 12’ 4 SEE NOTE POSTED
S-1409 CONSTRUCTION 0+00 13+60 C 12 4 SEE NOTE POSTED
S-1420 PURCHASER 0+00 28+25 12’ 4 N/A N/A
S-1420 PURCHASER 28+25 30+80 12’ 4”7 N/A N/A
S-1420 PURCHASER 30+80 43+55 12’ 4 N/A N/A
|
S-1426 PURCHASER 0+00 1+00 12’ 4 N/A N/A
S-1426 PURCHASER 1+00 24+55 12’ 4 N/A N/A
S-1427 PURCHASER 0+00 25+65 12’ 4 N/A N/A
S-1427 PURCHASER 25+65 30+45 12’ 4 N/A N/A
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ROAD CROSS—SECTION
(not to scale)

TYPICAL SECTION SHEET

Ballast (B2)

TURNOUT DETAIL
PLAN VIEW
(not to scale)

Surfacing (B1)

NOTE: CLEARING LIMITS

POSTED WITH RIGHT OF WAY

TAGS AND YELLOW FLAGGING.

IF NOT POSTED, 5 BEYOND
TOP OF CUT OR TOE OF FILL.

ROAD CONSTRUCTION/ FROM TO TOLERANCE | SUBGRADE CROWN OUTSLOPE ROAD DITCH GRUBBING CLEARIING TURNOUT COMMENTS
STATION STATION CLASS WIDTH INCHES @ INCHES IN WIDTH WIDTH DEPTH LIMITS LIMITS TAPER LENGTH WIDTH
S CENTERLINE 10 FEET R W D Gl G2 Cl C2 T L W

S-1428 PURCHASER 0+00 8+80 12’ 4” N/A N/A

| |
S-1440 PURCHASER 0+00 63+45 12’ 4 N/A N/A

| |
S-1442 PURCHASER 0+00 19+90 12’ 4” N/A N/A
S-1443 PURCHASER 0+00 7+70 12’ 4 N/A N/A
S-1443 PURCHASER 7+70 24+80 12’ 4” 3’ 1 N/A N/A Ditch right

11+55-13+00

S-1444 PURCHASER 0+00 33+20 12’ 4 N/A N/A
S-1460 PURCHASER 0+00 32+20 12’ 4” N/A N/A
S-1470 PURCHASER 0+00 5+60 12’ 4 N/A N/A
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~ROLLING DIP DETAIL

i\OR\G\NAL GRADE LINE
— +

VERTICLE - e
CURVE : , ,
10 | 20" +/— 2 f
A B C
ROAD PROFILE ALONG A-B-C OF DRAIN DIP
iO\R\G\NAL GRADE LINE
VERTICLE - — 1.5 -3
CURVE : :
10° | 22" +/- 2
D 2 F

ROAD PROFILE ALONG D—-E—F OF DRAIN DIP

ORIGINAL ROAD SURFACE SLOPE

L $OUTSLOPE 3—5%
‘ SUBGRADE ‘
1

B E

OUTLET OF DIP TO BE CLEAR OF
OBSTRUCUTIONS TO ALLOW WATER
TO FLOW FREELY. IF SOILS ARE
ERODABLE, TOE OF DIP TO BE
ARMORED WITH NATIVE ROCK.

NOTE: PLAN OF DIP SHOWN IS FOR OUTSLOPED
ROLLING DIP, DIPS MAY BE EITHER INSLOPED
OR OUTSLOPED. WHEN INSLOPED, DIPS SHALL
DRAIN FREELY INTO DITCHES OR CULVERT INLETS.
WHEN OUTLSLOPED, THEY SHALL DRAIN FREELY
ONTO NATURAL GROUND. WHERE SOILS ARE ERODABLE,
QUTLET SHALL BE ARMORED WITH NATIVE ROCK.
THE MINIMUM CROSS GRADE FROM "B TO 'E
IS 4% GREATER THAN THE ROAD SURFACE SLOPE.
SKEW LINE B—E TO FIT LOW POINT IN DRAW, IF
LOCATED IN NATURAL DRAIN.

ORIGINAL
GRADE LINE

ORIGINAL SLOPE LINE %)
PERSPECTIVE VIEW

Naneum Ridge F | Sorts Timber Sale

Contract # 30-077327
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Naneum Ridge F | Sorts Timber Sale
Contract # 30-077327

DRIVABLE WATER BAR DETAIL

CU{ SLOPE

ROAD WIDTH
VARIABLE

N
FILL SLOPE

~—MIN, SKEW RATIO—=

30 DEGREE SKEW

NOTES

1. ALL WATER BARS SHALL BEGIN AT THE INTERSECTION OF THE ROADBED
AND CUT SLOPE AND RUN ACROSS THE ENTIRE WIDTH OF THE ROADBED.

2. ALL WATER BARS SHALL HAVE FREE FLOWING OUTLETS.

15 of 20




. MIN,

UNDRIVABLE WATER BAR DETAIL

8 FT. MIN
VA 12 FT. MAX.
RIABLE RoAD GRADE

EXCAvATION

BOTTOM OF EXCAVATION SHALL BE OUTSLOPED SO
AS TO DRAIN FREELY.

PROFILE VIEW

FILL SLOPE

METHOD OF INSTALLATION

NOTE: EMBANKMENT SIDE OF UNDRIVABLE WATER BAR
SHALL BE PLACED IN ON SIDE VEHICLE TRAFFIC
WILL BE COMING FROM.

Naneum Ridge F | Sorts Timber Sale
Contract # 30-077327
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CULVERT AND DRAINAGE SPECIFICATION DE TAIL

ORIGINAL GROUND ¢ DO NOT RAISE OUTLET
OR STREAM ABOVE ORIGINAL GROUND
BED OR STREAM BED

CULVERT IN DRAW
OR STREAM CHANNEL

5" MIN.

ELBOW
SEE ANCHORING DETAIL

5 MIN.
ARMORED OUTLET
CROSS DRAIN WITH
DOWNSPOUT OR FLUME

OQUTLET DITCH SECTION A—A

A5

7
< 7»5;\ =
MATERIAL TO BE

DEPOSITED ON BOTH
SIDES OF DITCH CULVERT
DIAMETER

CROSS DRAIN

ANCHOR DETAIL

FILL

SLOPE /\

CULVERT >

ANCHOR
SET POST SHALL

BE INSTALLED
VERTICALLY

ORIGINAL
GROUND

OQUTLET
APRON

NOTE: MINIMUM COVER OVER CULVERT AT SHOULDER
AT INLET SHALL BE 18" OR 1/2 THE CULVERT
DIAMETER, WHICHEVER IS GREATER.

CATCH BASINS SHALL BE MINIMUM 5 WIDE
BY 6" LONG.

CUT SLOPES AT CATCH BASINS SHALL BE AS
SPECIFIED IN CLAUSE 5.1-8.

SKEW DIAGRAM

30° SKEW
—~—DOWN GRADE

N~

CENTERLINE OF ROAD

Naneum Ridge F | Sorts Timber Sale
Contract # 30-077327
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BRUSHING DETAIL

5 FEET MIN
— »‘ BEYOND DITCH
(OR EDGE OF
ROAD IF NO
DITCH)
15 FEET MIN
ABOVE ROAD
S FEET MIN CENTERLINE
BEYOND
ROAD EDGE

Naneum Ridge F | Sorts Timber Sale
Contract # 30-077327
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TURNOUT LIST

Naneum Ridge F | Sorts Timber Sale

Contract # 30-077327
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ROAD # BEGIN L-STATION END L- STATION TURNOUT WIDTH FULL WIDTH LENGTH TAPER LENGTH REMARKS
S-1408 14420 15420 10’ 50’ 25’ Turnout Left
ROLLING DIP LIST
Road L-Station Remarks
S-1408 0+55 CONSTRUCT ROLL DIP AS PER DETAIL
S-1408 14+55 CONSTRUCT ROLL DIP AS PER DETAIL
S-1408 16+25 CONSTRUCT ROLL DIP AS PER DETAIL




STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

FOREST ACCESS ROAD
MAINTENANCE SPECIFICATIONS

A. Cuts and Fills

1. Maintain slope lines as constructed. Remove slides from the ditches and
roadway. Replace fills to 1 1/2:1 slopes with selected material or as directed.
Remove overhanging material from the cut slopes.

2. Material from slides or other sources requiring removal shall not be deposited in
streams or at locations where it will erode into streams or water courses.

3. Undesirable slide materials and debris shall not be mixed into the surface
material.

B. Surface

1. Grade and shape the road surface, turnouts, and shoulders to the original crown,
inslope or outslope as directed to provide suitable traveled surface and surface
water runoff in an even, unconcentrated manner.

2. Blading must not undercut the backslope at the bottom of the ditchline or cut
into geotextile fabric on the road.

3. If required in writing by the SE Region Engineer, water shall be applied as
necessary to abate dust.

4. Desirable surface material shall not be bladed off the roadway.

5. Replace surface material lost or worn away.

6. Remove berms except as directed by the State.

7. Barrel spread soft spots to prevent degradation of geotextile.
C. Drainage

1. Keep ditches and drainage channels at outlets and inlets of culverts clear of
obstructions and functioning as intended.

2. Inspect and clean culverts at least monthly, with additional inspections during
storms and periods of high runoff. This must be done even during periods of
inactivity.

3. Add stable material at the outlet end of the cross drain culvert as needed to
stabilize the soil.

4. Headwalls: maintain to the road shoulder level with material that will resist
erosion.

5. Prevent sediment bearing surface runoff from entering live streams.

D. Structures
Repair bridges, culverts, cattle guards, fences, and other road structures to the
condition required by the construction specifications.

E. End of Season
Do maintenance work to minimize damage from the elements such as blading to insure
correct runoff, ditch, and culvert cleaning and water bars.

F. Debris
Remove fallen timber, limbs, and stumps from the slopes or roadway.

Naneum Ridge F | Sorts Timber Sale
Contract # 30-077327
20 of 20
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Exhibit E

Contract Harvesting
Statement of Qualifications For
Naneum Ridge FI Contract Harvest Timber Sale

This form must be completely filled out and signed by submittor to qualify for evaluation.
Attach additional sheets if necessary.

SECTION 1. GENERAL INFORMATION

Submittor Name

Company Name

Company Owner Name

Company Mailing Address (Street, City, State, Zip Code)

Telephone Number(s) Fax Number(s)

E-Mail Address

SECTION 2. FINANCIAL INFORMATION (Mandatory to achieve eligible bidder status)

A. Provide proof of your ability to attain bonding as described in clause P-91 of the Harvesting
Contract. If proof of bonding, such as a letter from bank or bonding Co. is not provided,
candidate is disqualified.

B. Attach a current Business Profile Report (Credit Report dated within the last 30 days). If credit
report is not provided, candidate is disqualified. (Financial information will be returned after
SOQs for this project have been evaluated)

C. Attach a statement of profitability or declaration indicating your firm’s profitability status for each
of the previous three years. If candidate is unable to show a profit for any of the previous 3
years, candidate is disqualified.




D. Answer each of the following questions. If ‘yes’ to any, attach an explanation including date and
circumstances.
Have you ever filed Chapter 11 Bankruptcy?
Yes[ | No[]
Have you defaulted on a loan or harvesting contract in the past five years?
Yes[ | No[ ]
Have you had any log liens placed upon you in the past five years?
Yes[ | No[]
Have you experienced any foreclosures in the past five years?
Yes[ | No[ ]

SECTION 3. EQUIPMENT AND WORK PLAN (Mandatory to achieve eligible bidder
status)

SPECIAL REQUIREMENTS: This project will require the harvest and delivery of a large
amount of timber in a relatively short operating window. It is imperative that the successful
harvester has the ability and resources available to complete this project within the anticipated
work schedule as described earlier in this RFSOQ.

SECTION 3A: Statement of Available Resources and Work Plan

Attach a written ‘Statement of Available Resources and Work Plan’ that describes the
resources you have at your disposal and demonstrates that you have the ability to
complete the project within the estimated project schedule. Your statement must
provide a time-line indicating your estimated rate of log deliveries to the state’s
designated log purchaser locations. Your written statement must also describe your
plan to achieve any special work requirements mentioned above.

SECTION 3B: Equipment List

List in the form below all equipment available for use on this harvesting contract
including road building machinery and subcontractor equipment.

The evaluation committee will use this information to determine whether the Harvester has the
needed equipment and capacity to complete the required work. If Harvester has not listed the
required equipment and provided a written statement describing the harvester’s capabilities to
complete this project within the estimated project schedule, it will be determined that they are
unable to do the work and will be disqualified from further consideration, unless an adequate
equipment substitution, as determined by the State, is provided.



EQUIPMENT LIST

*** Asterisks and bolded text *** indicate required equipment

Function

Make, Model and Number of Pieces of Equipment

Communications

Compactor

De-limber(s)

Dozer(s)*

Minimum of 1 needed to meet harvest requirements.

Dump Truck(s)

Single Grip (Cut-to-
Length) Harverster(s)*

Minimum of 5 needed to meet harvest requirements.

Feller Buncher(s)

Fire Truck(s)

Forwarder(s)*

Minimum of 2 needed to meet harvest requirements.

Frontend Loader(s)

Grader*

Minimum of 1 needed to meet harvest requirements.

Grapple Cat(s)

Grinder/Chipper

Hand Fallers

Harvester(s)

Helicopter(s)

Highlead Cable Yarder(s)

Locking Carriage(s)

Log Truck(s)*

Minimum of 10 needed to meet harvest requirements.

Lowboy/Flatbed Trailer(s)

Motorized Carriage(s)

Processor (s), (Cut to length)

Rock Drill

Rock Crusher

Rubber Tired Skidder(s)




Self Loader(s)

Shovel/Excavator(s)

Skidder(s)-Line Yarding
Capability

Skyline Yarder(s)

Tracked Skidder(s)

Other Equipment

SECTION 4. EXPERIENCE
SECTION 4A. BUSINESS EXPERIENCE UNIQUE TO EACH HARVEST TYPE

*** Asterisks and bolded text *** indicate project required harvest types. Include all
harvest types and experience to maximize experience points.

Total number of years in the timber harvesting business?

Total Years Total Years
Harvest Type Experience Harvest Type Experience
Ground Based Clearcutting Multi-span Cable
Ground Based 5 Pole Harvest

Thinning/Partial Cutting*

Aerial Clearcutting or Thinning

Cable Clearcutting (Helicopter or Balloon)

Cable Thinning/Partial Cuttting

SECTION 4B. CONTRACTING EXPERIENCE OTHER THAN DNR [federal, state (non-DNR),
county, city, private, etc.]

(Non-DNR experience)

Firm or Government Agency Number of Sales/Duties Performed

Federal

State (other than DNR)

County

City

Tribal

Private

Other




SECTION 4C. DEPARTMENT OF NATURAL RESOURCES CONTRACTING EXPERIENCE

List the DNR sales in which you have performed harvest activities and what those activities
were. Indicate if DNR Contract Harvest sale.

Name of DNR Sale Harvest Activity Performed

SECTION 5. USE OF SUBCONTRACTORS

If subcontractors will be used to perform any operations required in the Harvesting Contract list
the function, Subcontractor name and years of experience performing the function.

Operation (i.e., road Subcontractor Name Total Years of
building, falling, (List the name of the Company or Person expected Experience
hauling, etc.) to perform the work) b

SECTION 6. SAFETY & REGULATORY COMPLIANCE

A. List any L&l violations you or your subcontractors have had within the past 24 months including
date, type of violation, citation number and penalty. Information provided will be verified with the
Department of Labor and Industries.




B. List any Forest Practices violations you or your subcontractors have had within the last 24 months
including date, type of violation, citation number and penalty. Information provided will be verified
with the Department of Natural Resources.

SECTION 7. REFERENCES
Please list the following references including individual name, company name, addresses and
phone numbers. Information must be current and valid. (References must be available within 1
week of SOQ deadline date)
At least three of the listed references will be contacted.

1. The last three firms or agencies that contracted with you:

a.

2. Three firms you have manufactured logs for:

a.

3. Last three DNR contract administrators you have worked for:

a.




SECTION 8. LOGGING ASSOCIATIONS

List organizations your company maintains membership with, accreditations and/or
certifications.

I certify that information contained in this Statement of Qualifications and the attachments are
true and correct. | also understand that all information is subject to public disclosure as defined
by RCW 42.17.250 to 42.17.340 “Public Records.”

Signature of Authorized Representative Date



EXHIBIT F

CHECKLIST OF SOQ REQUIREMENTS

Statement of Qualifications (SOQ) included all required sections: Letter of Submittal,
attachments.

Letter of Submittal and SOQ signed by a person authorized to legally obligate the
Candidate Harvester, including therein all the requirements stated under Letter of
Submittal of the RFSOQ.

Four copies of the SOQ were submitted.

SOQ submitted on or before 4:30 p.m. on Friday, September 15, 2006.

Candidate Harvester has a minimum of 5 years experience in ground based thinning
operations.

Candidate Harvester is licensed to do business in the state of Washington.
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